
 

     

   
  

  

  

SUPPLY, INSTALLATION TESTING AND COMMISIONING OF 134 KWp ON-GRID SOLAR 
ROOFTOP POWER PLANT AT KARNATAKA GRAMIN BANK BUILDINGS AT 04 LOCATIONS  

  

  

Karnataka Gramin Bank, Regional Office Mysuru  35 KWp  

Karnataka Gramin Bank, Regional Office Tumkuru 14 KWp 

Karnataka Gramin Bank, Regional Office Chitradurga 50 KWp 

Karnataka Gramin Bank, Regional Office Kalburgi 35 KWp 

TOTAL 134 KWp 

  

  

  

       

NOTICE TYPE    : DOMESTIC TENDER NOTICE  

AUTHORITY TYPE       : REGIONAL RURAL BANK           

REF                                  : ON/402/2024-25 dated 19.08.2024  

  

  

  

  

  

  

    

===================================================================         
ISSUED BY  

  
THE GENERAL MANAGER,  
GENERAL ADMINISTRATION WING,  
HEAD OFFICE, SANGANAKAL ROAD 
GANDHI NAGARA, BALLARI - 583101 
Ph: 0821- 470019/470020 
E-mail: psitw.premises@kgbk.in  
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NOTICE INVITING TENDERS  

  

Karnataka Gramin Bank, General Administration Wing, Head Office, Ballari invites item 

rate sealed tenders from eligible & experienced Firms / Companies in  “TWO BID 

CONCEPT” for Supply, Installation, Commissioning & Maintenance of 134 KWp ON-GRID 

Rooftop Solar Photo Voltaic Power Plant at the above said 04 locations.  

   

1) Details of the Tender:   

Name of the Work  Supply, Installation Testing, Commissioning & 

Maintenance of 134KWp ON-GRID Rooftop Solar Photo 

Voltaic Power Plant at the captioned sites.  

Nature of Work  Solar Roof Top Power Plant  

Earnest Money deposit   Rs.1,44,000/- by way of Demand Draft of a Scheduled 

Bank drawn in favour of Karnataka Gramin Bank Head 

Office, Ballari payable at Ballari. EMD has to be 

submitted in a sealed cover, super scribing ‘EMD for 

Tender for Supply, Installation, Testing Commissioning 

& Maintenance of 134KWp ON-GRID  

Rooftop Solar Photo Voltaic Power Plant at Karnataka 

Gramin Bank Buildings at 04 Locations- Mysuru, 

Tumkuru, Chitradurga, Kalburgi’ and the same should 

be submitted along with TECHNICAL & PRICE bid. 

However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision 

of MSME Act will be exempted from submission of EMD 

subject to the submission of valid 

document/certificate to that effect.   

Issue of tender document   28.08.2024  

Pre-bid meeting   04.09.2024 at 03:00 PM at General Administration 

Wing, Karnataka Gramin Bank, Head Office, Ballari, 

583101.  

Concept of tender  Two Bid system  
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Last date and time for 

submission of the tender  

 24.09.2024 on or before 5.00 PM. The bids should be 
submitted in separate sealed envelopes on the same 
date & time. The name of the work and bid to be 
super-scribed on the envelope.  

Offers shall be submitted to the office of:  

THE GENERAL MANAGER, 

KARNATAKA GRAMIN BANK 

GENERAL ADMINISTRATION WING,  

HEAD OFFICE, SANGANAKAL ROAD, GADNHI NAGAR, 
BALLARI – 583101 

Ph: 08312- 470019/470020 

e-mail: psitw.premises@kgbk.in  

Opening of Technical bids  25.09.2024 at 11.30 AM at General Administration 

Wing, Karnataka Gramin Bank, Head Office Annex, 

Gandhi Nagar, Ballari – 583101.  

Opening of Financial bids  Date & time will be informed to the qualified bidders 

through website/e-mail/ letter.    

Commencement of work  7th day from the date of issuing of Work Order  

Period of completion   45 days from the date of issue of work 

order(including mobilization period)  

Tender documents ( soft copy )   Can be downloaded free of cost from  Karnataka 

Gramin Bank’s web site 

www.karnatakagraminbank.com from 28.08.2024 till 

last date of submission  

Payment Terms  As per the  Clause 30 of General Conditions of 

Contract  

Initial Security Deposit (ISD)  2% Of the Contract Amount Including EMD  

Defects Liability Period (DLP)  12 Months from the date of Practical Completion of  

Work  

Retention Money  As per the “ Clause 12 of General Conditions of 

Contract”  

Liquidated Damages for Delay in 

work  

As per the  “Clause 15 of General Conditions of 

Contract”  

For any clarification , please 

contact  

THE GENERAL MANAGER, 

KARNATAKA GRAMIN BANK 

GENERAL ADMINISTRATION WING,  

HEAD OFFICE, SANGANAKAL ROAD, GADNHI NAGAR, 
BALLARI – 583101 

Ph: 08312- 470019/470020 

e-mail: psitw.premises@kgbk.in 

  

http://www.karnatakagraminbank.com/
http://www.karnatakagraminbank.com/
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ELIGIBILITY CRITERIA 

  

S.  

No  
Criteria  Papers to be submitted  

1  Should have offices in all 04 locations 
Viz., Mysuru, Tumkuru, Chitradurga 
& Kalburgi,  having minimum 05 
years’ experience as on 30 July 2024 
in SITC of grid connected (net 
metering) rooftop solar panels or  
other type of solar power projects. 
Should have executed similar works 
in PSBs. 

Copy offices in the state of Karnataka, and 

01 work order /completion certificate for 

each year. (Annexure I).  

2  Minimum yearly turnover of ₹. 100.00 

Lakhs during last 3 financial years.  

Certificate issued by Chartered Accountant 

indicating turnover for the last three 

financial year’s i.e.2020-21, 2021-22, 2022-

23 along with audited financial statement 

for the same periods. (Annexure II)  

3  The bidder should have completed 
works of Design, Supply, Installation, 
Testing and Commissioning of grid 
interactive (Through Net-Metering) 
SPV based Solar Power System as 
under:  

 Three works each costing not less 
than Rs.08.00 Lakhs each.  

(or)  

a. Two works each costing not less 
than Rs.15.00 Lakhs each.  

(or)  

b. One work costing not less than 
Rs.25.00 Lakhs.  

 The works should have been carried 
out in the last 5 years i.e. from 01 
July 19 to 30 July 24.  

Copies of detailed work order indicating 

scope and value of works. Completion 

certificate for the qualifying works to be 

submitted. Written information with full 

details such as names, postal address, email 

IDs, contact details (Landline and Mobile 

Nos.) to be furnished so that they can be 

contacted by the Bank if needed.  

4  Should have registered office in 

Karnataka with functioning service 

set up in all 04 locations.  

Address and contact details of the office and 

service centre is to be furnished. Copy of 

document proof of local address i.e. lease 

agreement of the firm entered with  

Landlord, tax paid receipt or GST 

registration has to be submitted. The same 

may be inspected by Bank officials.  

 

Only the Bidders who are found to meet the Eligibility Criteria detailed above shall be 

considered for Price bid evaluation.  
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Checklist for Enclosures  

  

(Bidder should fill up YES or NO without fail)  

  

S.  

No  
Bid Enclosures  YES or NO  

1.  Whether the Tender is submitted in sealed covers separately for 

Technical Bid and Price Bid?  

  

2.  Whether Technical Bid contains the following  

2.1  Checklist for meeting Eligibility Criteria with all documentation 

as detailed   

  

2.2  “Tender Offer” as per this Tender document in Bidder’s Letter 

Head shall be signed by the authority, stamped and submitted.  

  

2.3  “Profile of the Bidder” as per this Tender Document to be filled 

up, signed and stamped  

  

2.4  Signed and stamped Letter of Authorization or Power of Attorney 

for signing the Tender document has been submitted.  

  

  

2.5  All sections covered in the Tender document in full has been 

signed by the authority, stamped and submitted.  

  

2.6  Whether Earnest Money Deposit (EMD) amount as specified in the 

Tender has been submitted  

  

2.7  In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar Government 

authorities has been submitted   

  

2.8  Declaration in Letter head that all items used shall be as 

permitted under “Approved list of Makes and Materials” issued by 

Ministry of New and Renewable Energy vide latest notification.  

  

2.9  Following Test Certificates & Reports as per’ Technical Specifications’  

  i. SPV Modules    

  a) IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial PV  

Modules  

  

  b) IEC 61730 Part 1 & 2    

   c) IEC 61701    

  d) STC performance certificate    

  ii. System Components (for  PV Power Plants)    

  a) Power Conditioners/Inverters –IEC 61683 & IEC 60083- 

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards  
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  b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or  

Equivalent IS standard  

  

  c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 Part  

I,II,III & EN 50521  

  

  d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208    

2.10  Technical Data Sheets as per this Tender Document are fully filled 

up and enclosed    

3.  Whether Price Bid contains the following    

3.1  Whether submitted in a separate sealed envelope with name of 

the works and bidder’s details super scribed on the envelope?  

  

3.2  Whether corrections or overwriting if any is attested? YES/NA   

3.3   Whether write up on present Tax structure applicable is enclosed? 

(refer to Clause 8 of General Conditions of Contract)  

  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF BIDDERS  

  

1. Sealed tenders on item rate basis are invited from the competent contractors with 

sound technical and financial capacity for the subject work, by Karnataka Gramin Bank  

General Administration Wing, Head Office Ballari - hereinafter known as the Employer 

and also as Bank, for the Supply, Installation, Commissioning & Maintenance of 134KWp 

ON-GRID Rooftop Solar Photo Voltaic Power Plant at the locations mentioned below:  

 Karnataka Gramin Bank, Regional Office Mysuru  35 KWp  

Karnataka Gramin Bank, Regional Office Tumkuru 14 KWp 

Karnataka Gramin Bank, Regional Office Chitradurga 50 KWp 

Karnataka Gramin Bank, Regional Office Kalburgi 35 KWp 

TOTAL 134 KWp 

  

2. Scope of work covers the Supply, Installation, Testing, Commissioning & 

Maintenance of 134KWp capacity ON-Grid Rooftop Solar Power System. The Contractor 

has to take all permits, No Objection Certificates (NOC), approvals and other liaison 

works with all concerned Non -statutory and statutory agencies like DISCOM, Electrical 

inspectorate etc for satisfactory completion and integration with the grid. Any deviation 

will not be accepted under any circumstance. Insuring the goods in transit as well as the 

commissioned system during 4 years comprehensive maintenance period is the 

responsibility of the bidders. The comprehensive maintenance shall include preventive 

maintenance service visits monthly till the completion period of comprehensive 

maintenance. The maintenance shall include replacement of all parts or components 

found defective due to manufacturing defect or because of wear and tear. If the SPV 

Power Plants are not functional, the same should be repaired or restored or replaced 

within 2 days at free of cost.  

  

3. The tender concept is "TWO BID SYSTEM". The bids should be placed in sealed 

cover, with the name of the project written on the envelopes mentioning "Technical Bid” 

and “Price Bid" respectively latest by 5:00 PM on 24.09.2024 to THE GENERAL MANAGER, 

KARNATAKA GRAMIN BANK, GENERAL ADMINISTRATION WING, HEAD OFFICE ,BALLARI.  

  

3.1. The sealed envelopes super-scribed as "Technical  Bid for Supply, Installation, 

Commissioning & Maintenance of 134KWp ON-GRID Rooftop Solar Photo Voltaic Power 

Plant at Karnataka Gramin Bank buildings at Mysuru, Tumkuru, Chitradurga & Kalburgi” 

& “ Price Bid for Supply, Installation, Commissioning & Maintenance of 134KWp ON-GRID 

Rooftop Solar Photo Voltaic Power Plant at Karnataka Gramin Bank buildings at Mysuru, 

Tumkuru, Chitradurga & Kalburgi” " should contain all the following details:  
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i).  All  the schedules of the tender document,  technical &  Price details of the proposed 

system equipment with its components & all other  attachments  and Price Bid separate.  

  

ii).   The tender (EMD should in separate envelope) shall be accompanied by earnest 

money of Rs.1, 44,000/- (Rupees One Lakh Forty Four Thousand only) by way of 

Demand Draft issued in favour of "Karnataka Gramin Bank, GA Wing Head Office" payable 

at Ballari from any Scheduled Commercial Bank, valid up to validity period of the tender 

in the Bank’s approved format. However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision of MSME Act will be exempted from 

submission of EMD subject to the submission of valid document/certificate to that effect.  

 

 

No interest shall be allowed on the Earnest Money. Tenders without Earnest 
Money shall be rejected.   

  

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER:  

  

4.1 The Vendor should inspect the sites, carefully examine and understand the 

specifications, terms and conditions of the Tender and may seek clarifications, if 

required. The Vendor in all such cases seek clarification in writing in a word document 

(.doc) in the same serial order of that of the Tender by mentioning the relevant page 

number and clause number of the Tender. The soft copy of the pre-bid queries should be 

sent by email to psitw.premises@kgbk.in and the pre-bid query should be in the following 

format.  

  

S.No  Page No  Tender 

Clause No  

Tender Clause  Query  

          

          

  

All communications regarding points requiring clarifications and any doubts shall be sent 

by E-mail to psitw.premises@kgbk.in on or before 05:00 PM on 03.09.2024. No oral or 

individual consultation shall be entertained. No queries will be entertained from the 

Vendors after the pre-bid meeting.   
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4.2 Pre-Bid meeting:  

 A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify 
any point /doubt raised by them in respect of this Tender document:  

Date  Time  Venue  

04.09.2024  03:00 PM  
AT GENERAL ADMINISTRATION WING, 

HEAD OFFICE , BALLARI  

  

No separate communication will be sent for this meeting. If the meeting date is declared 

as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 

working day will be deemed to be the pre-bid meeting day. Authorized representatives 

of interested Vendors shall be present during the scheduled time.   

  

The Bank will consolidate all the queries and discuss during the pre-bid meeting and the 

consolidated replies for the queries shall be made available in the Bank’s website and no 

individual correspondence shall be made. The replies/clarification of the Bank in 

response to the queries raised by the bidder/s, and any other clarification / amendments 

/ corrigendum furnished hereof will become part and parcel of the Tender document and 

it will be binding on the Vendors.      

  

Non-reply to the queries raised by any of the Vendor shall not be accepted as   a valid 

reason for non-submission of the Tender. In addition, non-reply to any query may not be 

deemed the version of the Vendor as reflected in the query has been accepted by the 

Bank.  

  

4.3 Amendment to Tender Document:  

  

At any time prior to deadline for submission of Tender, the Bank, for any reason, 

whether, at its own initiative or in response to a clarification requested by prospective 

bidder may modify the Tender document by amendment.  

  

Notification of amendments will be made available on the Bank’s website 

(www.karnatakagraminbank.com) and will be binding on all Vendors and no separate 

communication will be issued in this regard.   

  

In order to allow prospective Vendors reasonable time in which to take the amendment 

into account in preparing their tender, the Bank, at its discretion, may extend the 

deadline for a reasonable period as decided by the Bank for the submission of tender.  

http://(www.karnatakagraminbank.com)/
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5. OFFER VALIDITY PERIOD:  

   

The Offer submitted and the Price quoted therein shall be valid for 90 days from the date of 

opening of tender document i.e. Technical bid and for such further period as may be 

requested for by the bank, and agreed to in writing by the bidder.    

  

6. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT.  

  

7. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite totals 

given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  described,  

including materials,  labour, tools & plant, carriage & transport, supervision, overheads & 

profits, mobilizing and other charges whatsoever including any  anticipated  or  un-

anticipated difficulties  etc. complete for proper execution of the work as per drawings and 

specifications and no claim whatsoever for any extra payment shall not be considered.  

  
8. The rates quoted by the Contractors shall inclusive of obtaining No Objection 

Certificates (NOC) and other liaison works with all concerned Non- statutory and statutory 

agencies like M/s DISCOM.  

  

9. When a contractor signs a tender in an Indian language, the percentage above or below 

and the tendered amount and the total amount tendered should also be written in the same 

language. In the case of illiterate contractors the rates or the amounts tendered should be 

attested by a witness.  

  

10. Issue of tender form / documents is as per the NIT.  

  

11. The acceptance of a tender will rest with the Employer which  does not  

bind itself to accept the lowest tender, and reserves  to  itself the  authority  to 

reject any or all of the tenders  received  without assigning  any  reason.  All 

tenders in which any of the prescribed conditions are not fulfilled or are 

incomplete in any respect are liable to be rejected.   
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12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL 
OR IN PART AND THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF 
RATES/OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.  

  

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the contractors who resort to canvassing will be liable for rejection.  

  

14. All rates shall be quoted on the proper form of the tender alone. Quoted rates and 

units different from prescribed in the tender schedule will be liable for rejection.  

  

14.1 Special care should be taken to write the rates in figures as well as in words and the 

amounts in figures only, in such a way that interpolation is not possible. The total amount 

should be written both in figures and in words. In case of figures, the words `Rs.' should  be 

written before the figure of rupees and words  `P'  after  the  decimal figures, e.g. Rs.2.15 

"P" and in  case  of  words,  the  word  `Rupees' should precede and the word `Paise'  should  

be  written  at  the  end, unless the rate is in whole rupees and followed by the words `only'  

it should be invariably be up to two decimal  places.  While quoting the rate is in schedule 

of quantities, the word `only' should be written closely following the amount and it should 

not be written in the next line. However, if a discrepancy is found;  

  

i). the rates which correspond with the amount worked out by the Contractor shall unless 

otherwise proved be taken as correct. (OR)   

  
ii). if the amount of an item is not worked out by the Contractor or  it does  not  correspond 

with the rates written either in figures or in words then the rate quoted by the Contractor 

in words shall be taken  as correct. (OR)  

  

iii)where the rates quoted by the Contractor in figures and in words tally but the amount is 

not worked out correctly, the rates quoted by the Contractor will unless otherwise prove be 

taken as correct and not the amount.  

  

14.2 In the case of any errors or omissions in the quoted rates, and if the tender is issued 

in duplicate, the rates quoted in the tender marked "Original" shall be taken as correct rates.  

  

14.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall be 

number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page 

certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 

quantities.  
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15. An item rate tender containing percentage below / above will be summarily rejected.  

However, where a Contractor voluntarily offers a rebate for payment within a stipulated 

period, this may be considered.  

  

16. Goods & Service Tax (GST) is payable extra by Bank.  Sales tax, service tax, work contract 

tax, or any other tax , any  royalties, import duty, other duties if any,  levies, cess, entry 

tax, Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any other tax on 

material or finished work in respect of this contract shall be payable by the Contractor and 

the Employer will not entertain any claim whatsoever in respect of the same, and nothing 

extra shall be paid/reimbursed for the same subsequently with exception specified in the 

clause 8 of the General Conditions of the contract of this tender.  

  

17. The contractor shall give a list of his relatives, if any, working with the Employer along with 

their designations and addresses.  

  

18. No employee of the employer is allowed to work as a contractor for a period of 2 years of 

his/her retirement from the employer services, without the previous permission of the 

employer. This  contract  is liable to be cancelled if either the contractor or any of his  

employees is found at any time to be such a  person  who  had  not  obtained  the permission 

of the employer as aforesaid before submission of the tender or engagement in the 

contractor's service.  

  

19. The tender for the works shall remain open for acceptance for a period of 90 days from 

the date of opening of tenders. If  any Contractor  withdraws  his tender before the said 

period  or  makes  any modifications in the terms and conditions of the tender which are  

not acceptable to the Employer, then the Employer shall, without prejudice to any other 

right  or remedy, be at liberty to forfeit  full value of the earnest money as aforesaid.  

  

20. The tender for the work shall not be witnessed by a contractor or contractors who himself 

/ themselves has / have tendered or who may and had/have tendered for the same work. 

Failure to observe this condition would render tenders of the contractors tendering as well 

as witnessing the tender liable to summary rejection.  

  

21. It will be obligatory on the part of the Contractor to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they will 

have to enter into an agreement for each component with the competent authority of the 

Employer.  
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22. Further the Contractor shall agree that until a formal agreement is executed and signed, 

this tender shall constitute a binding contract between the Contractor and the Employer. 

The stamp paper of requisite value as per State Government’s norms should be borne by 

the Contractor.  

  

23. The  Contractor, apart  from being  a  competent  contractor  must associate himself with 

agencies of appropriate class who are  eligible to  tender  for other related works connected 

directly  or  indirectly with the contract and employed by the employer.  

  

23.1 The Employer does not bind itself to accept the lowest or any tender and reserves to 

itself the right of accepting the whole or any part of the tender and the Contractor shall be 

bound to perform the same at the rate quoted.  

  

23.2 Contractor are advised to  inspect and  examine the site  and  its surroundings and 

satisfy themselves before submitting their tenders as to  the nature of the site and 

dimensions, the means of access to  the site, and obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their tender.  

  

23.3 A Contractor shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charges consequent on any misunderstanding or otherwise shall be 

allowed. Submission of a tender by  a  Contractor implies that he  has read this notice  and  

all  other contract  documents  and  has  made himself aware  of  the  scope  and 

specifications  of the work to be done and local conditions and  other factors bearing on the 

execution of the work.  

  

24. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer shall be 

communicated to the Employer.  

  
25. Method of Evaluation of tender: All the competitive tenders will be received on the 

specified date and time. On the same day or on specified date & time in event of any 

compelling circumstances, the tender will opened in the presence of the available 

Contractors.   

  

25.1 The "Technical Bid" will be opened and details of EMD etc., shall be recorded. 

Incomplete offers and offers not accompanied by the mandatory documents and EMD shall 

be rejected. The date of Price bid opening shall be subsequently intimated to the bidders 

who are provisionally shortlisted after Technical Bid evaluation.  
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25.2 Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  

Contractors shall not be accepted and  supplementary  bids shall  be  limited  to  the  details 

sought  for  by  the  Employer  only. Any other un-related Price variations furnished in 

supplementary Price bids shall not be recognized and might be liable for rejections if undue 

information are furnished.  

  

25.3 In case of other un-successful Contractors, the EMD shall be returned treating it 

individually after finalizing the L1 vendor.    

  

The Employer  reserves  the right to accept or reject any of  the  offer's without  assigning  

any reason and no dispute or negotiation  will  be entertained  in this regard. The Employer's 

decision will be final in the matter.  

  

25.4 Techno Economic evaluations:   

Being a techno - economical project, besides the capital cost, the present value 
of Comprehensive AMC charges for 4 years after completion of defect liability 
period will also be evaluated. The present value of the AMC component per year 
will be calculated as per the following formula:  

 

Present Value = c / (1+r)n  

Where 'c' is the annual AMC of each year  

'r' is REPO LINKED Lending Rate(RLLR) which is at present 9.25%  

           'n' is number of years, i.e. n is 1 for 1st year and 2 for 2nd year etc.  

The above mentioned calculation is for Price comparison purpose only.  

  

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid 
for 5 years. Terms of AMC including details regarding the scope of AMC, details of spares,  
consumables & equipment’s covered and also details of exclusions are as detailed in the 
tender.  

  

25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek 
for the Performance Guarantee to the extent of 10% of the project cost throughout the 
5-year period (1year Defect Liability period and 4 years under CMC)  
 
 
26. The minimum annual generation guarantee of solar power should be as per the clause 

19 of “Technical Specifications of SPV Power Plant”.  

  

27. The successful Contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 7 days from the stipulated date of start of the work sign on a stamp paper the 

contract consisting of :-  
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(a) Standard form of Agreement & Indemnity Bond on stamp paper.  

  

(b) Notice inviting tender, all the documents including tender, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. General Conditions, Schedules  leading to Technical 

Specification, Special Conditions, Technical Brochures in schedules submitted by the 

Contractor  etc.,  

  

(c) Price Bid / Schedule Bill of Quantities.  
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T E N D E R  - O F F E R  

  

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, 

proforma filled in by the successful Contractor, Schedules, Specifications  Applicable,  

Drawings and Designs, General  Rules  and Instructions,  General  Conditions of  Contract,  

Special  conditions, Schedule  (Bill) of quantities in Price Bid,  and all other  documents 

referred  to in the conditions of contract and all other  contents  in the tender document for 

the work.  

  

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  the  

time specified at the rates  specified  in  the attached  Price Bid viz., schedule of quantities 

and in accordance in all respects with the specifications,   designs, drawings and instructions 

in  writing  referred to in the General Rules and Instructions, General Conditions of Contract 

and in all  respects  in accordance with, such conditions so far as applicable.  

  

I/We agree to keep the tender open for 90 (Ninety days) from the due date of opening of 

tender thereof and not to make any modifications in its terms and conditions. A sum of 

Rs...............is hereby forwarded as earnest money in form of Demand Draft of 

................... (Name of the issuing Schedule Commercial Bank) bearing no. .......... and 

date . ........  

  

In the event of my/ our failure to commence the work on the specified date after award 

I/We agree that the Bank shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely otherwise the said earnest money shall be 

retained by it towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein.  

  

I/We hereby declare that I/We treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am /are 

authorized to communicate the same or use the information in any manner prejudiced to 

the safety of the State / the Employer.  

  

I/We fully understand that you are not bound to accept the lowest or any tender you may 

receive. Shri. ________________________, Partner / Proprietor / Authorized representative 

of the Company, is the  person authorized to negotiate PRICE, technical terms & conditions 

&sign on behalf of the firm any Agreement, Bills  & receipts for this work.  
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I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender 

with your written acceptance thereof shall constitute a binding contract between us.  

  

Dated the: .......day of ……………………. 2024  

  

  

  

  

Signature of Contractor  

Witness,                                                                              Name & address:    

                                                                                                              

Full Postal Address including   

Pin Code NO. & Telephone no  

                  

1).  

  

  

  

  

  

  

  

2).  
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GENERAL CONDITIONS OF CONTRACT  

  

Except  where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the Drawings, 

the work shall be  carried out  as  per standard specifications and under the  direction  of  

the Employer.  

  

1. DEFINITIONS / INTERPRETATIONS:  

  

i).  The  `Contract' means the documents  forming  the  tender  and acceptance  thereof  and 

the  agreement  duly  executed between the Employer and the Contractor, together with 

the documents  referred  to therein  including those conditions, the specifications,  schedule  

of quantities,  tender  agreement,  designs,  drawings  and  instructions issued  from  time  

to  time  by  the  Engineer-in-Charge.  All these documents taken together, shall be deemed 

to form one contract and shall be complementary to one another.  

  

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  

requires, have the meanings,  hereby  respectively assigned to them :-  

  

a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  

individual Kartha, or Manager of HUF, firm or Company, whether incorporated or not, 

undertaking the works and shall include the legal heirs/representatives of such  individual 

or the partners composing firm and theirs legal heirs and successors,  or  company's 

authorized and constituted attorneys/agents  and permitted assignees of such firm or 

company.  

  

b) The ̀ Employer' or ̀ Bank' or 'Purchaser' means any officer of the Karnataka Gramin Bank, who 

is specifically authorized to enter into contracts in respect of the above works.  

  

c) The ‘Consultant’ means the specialized Consultant/agency appointed by the Bank. The 

`Engineer-in-Charge ‘means the Senior Manager, or Officer, / Engineer and/or Site Engineer 

who shall supervise and  be  in-charge  of  the  work  or  any    other authorized representative 

or person specifically deputed by the Employer wherever they are employed from time to 

time by the Employer.  

  

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding AMC 

charges.  
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e) `Date of Contract' means the `Calendar date on which the Employer and Contractor have 

signed the Agreement on the Stamp Paper.  

  

f) "Accepting Authority" shall mean the General Manager, Karnataka Gramin Bank, General 

Administration Wing, Head Office, Ballari.   

'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing.  

  

g) `Appellate Authority' shall mean The General Manager, GA Wing of the Bank (the Employer). 

Who shall also be the authority to consider any extension of time or compensation as defined 

in clause hereunder.  

  

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  

business address  or registered office address, and shall be deemed  to have  been received 

when in ordinary course of post  it  would  have been delivered, and/or delivered personally, 

or otherwise proved to have been received.  

  

i) `virtual/practical completion' shall mean that the work/installation  is complete  in all 

respects in the opinion of the  Employer  and for  which  the  completion/clearance   

certificate  has  been issued  by  the  Engineer -in-charge   and  the installation is fit for 

usage.  

  

i) ̀ Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  Contractor 

/ sketches  duly  signed  by  the authorized  Engineer-in-charge on behalf  of the Employer 

before commencement or during the progress of the  work.  

  

k) `Work Order/Letter of Acceptance' shall mean an intimation by  a  letter issued by 

the Accepting Authority of the Employer to Contractors  that  his  tender  has been accepted 

in  accordance  with  the  provisions in the said letter.  

  

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year from 

the certified date of virtual completion issued by the Engineer-in-charge and accepted by 

the Employer.  

  

m) "Site" shall mean the Bank’s own building at the captioned sites where the solar power 

plant is to installed and commissioned as per tender schedule of quantities allotted by the 

employer for the firm's use.    
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2. SCOPE OF WORKS TO BE CARRIED OUT:  

  

2.1 The work consists of the contractor's own design based on technical specifications furnished. 

The contractor / supplier shall be responsible for its functioning according to the design 

criteria and its parameters. Notwithstanding   the   details   furnished,   any discrepancies 

shall be brought out in the technical bid highlighting the shortcomings and suggest 

modifications.  

  

2.2 The  work to be carried out under the contract shall,  except  as otherwise provided in these 

conditions, include all labour, materials, tools,  plants,  equipment  and transport which  

may  be  required  in preparation  of  and  for and in the full  and  entire  execution  and 

completion of the works.  

  

2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless otherwise stated, 

be held to include wastage on material, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labour necessary and for the full 

and entire execution and completion as aforesaid in accordance with good engineering 

practice and recognized principles.  

  

2.4 The  several documents forming the Contract are to  be  taken  as mutually  explanatory of 

one another, detailed drawing being  followed in  preference  to  small  scale drawing  and  

figured  dimensions  in preference  to scale and special conditions in preference  to  General 

Conditions.  

  

2.5 In the case of discrepancy between the schedule of quantities, the specifications and/or the 

Drawings, the following order of preference be observed:-        

a) Description in Schedule of Quantities/ Price Bid.  

b) Particular Specifications and Special condition, if any  

c) Drawings prepared for the design.  

d) BIS Specifications.  

  

2.6 If there are varying or conflicting provisions made in any one or more document(s) forming 

part of the contract, the Accepting Authority shall be the deciding authority with regard to 

the intention of the document and his decision shall be final and binding on contractor.  
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2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission 

there from shall not vitiate the Contract or release the contractor from the execution of the 

whole or any part  of the  works comprised therein according to drawings and  specifications 

or from any of his obligations under the Contract.  

  

2.8 The contractor shall forthwith comply with and duly  execute  any work comprised in such 

Employer's instruction, provided always that verbal instructions, directions and explanations 

given  to the contractor's or his representative upon the works by the  Employer shall if 

involving a variation be confirmed in  writing to the contractor/s within 7 days.  

  

2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of 

quantities, shall be taken up without written permission of the Employer. Rates of items not 

mentioned in the Priced schedule of quantities shall be fixed by the Employer as provided in 

clause "Variation".  

2.8.2 Regarding all factory made products, they shall be manufactured as per their 

respective IS code updated and all tests undertaken at factory. The standards and approved 

makes as notified by the Ministry of New and Renewable Energy from time to time shall be 

strictly adhered to.  

  

3. The work shall be carried out at Bank’s building the captioned locations. The bidder shall 

visit the site and make himself thoroughly  acquainted  with  the  local site conditions,  

nature  and  requirements  of  works,  facilities  of transport condition, effective labour and 

materials, access and storage for materials and removal of rubbish. The bidder shall provide 

in his tender cost of carriage, freight and  other  charges  as  also  for any special difficulties 

and including  police  restriction  for  transport etc. for proper execution of work as 

indicated. The successful bidder will not be entitled to any claim of  compensation for 

difficulties faced or losses incurred on account of any site condition which existed before 

the commencement of the work or which in the  opinion of the Employer might be deemed 

to have reasonably been inferred to be so existing before commencement of work. Work 

shall be carried out through qualified engineer/supervisor with appropriate license as per 

statutory rules.  

  

4. TENDERS::  

4.1 The entire set of tender paper issued to the bidder should be submitted with price details 

filled up in full, and also signed on the last page of respective chapter (this shall be 

acceptance of all the pages of the tender and its stipulations) together with initials on every 

page. Notwithstanding this, Initials / signature in every page will indicate the acceptance of 

the tender papers by the Contractor.    
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4.2 No modifications, writing or corrections can be made in the tender papers by the Contractor, 

but he may at his option offer his comments or modifications in a separate sheet of paper 

attached to original tender papers.  

  

4.3 The Contractors should note that the tender is strictly on item rate basis and their attention 

is drawn to the fact that the rates for each and every item should be correct, workable and 

self-supporting.    

  

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be submitted. 

The Employer shall not be bound to recognize the contractor's analysis.  

  

4.5 All items of work described in the schedule of quantities and technical specifications are  to 

be  deemed  and  paid as complete works in all  respects  and  details including preparatory 

and finishing works involved, directly, related to and reasonably detectable from the 

drawings, specifications  and schedule  of quantities and no further extra charges  will be  

allowed in this connection. In the case of lump-sum contracts, the payment of such items of 

work will be made for the actual work done on the  basis of lump-sum charges as will be 

assessed to be payable by the  Employer.  

4.6 The Employer has power to add to, omit from any work as shown  in the drawings or described 

in the specifications or included in schedule of  quantities  and  intimate the same in  writing  

but  no  addition, omission  or  variation  shall  be  made  by  the  contractor  without 

authorization  from  the  Employer. No variation shall vitiate the contract.  

  

4.7 The  Contractor shall be deemed to have  satisfied  himself  before tendering as to the 

correctness and sufficiency of his tender for  the works  and  of  the  rates  and  Prices  

quoted  in  the  Schedule  of Quantities,  which  rates  and  Prices  shall,  except  as   otherwise 

provided, cover all his obligations under the Contract and all matters and things necessary 

for the proper completion and maintenance of  the works.  

  

5. SIGNING OF CONTRACT & AGREEMENT::  

5.1 The successful Contractor/contractor, on acceptance of his tender by the  Accepting  

Authority, shall, within 7 days from  the  stipulated date of start of the work sign the contract 

consisting of :-  

a) Standard   form of Agreement & Indemnity Bond on stamp paper.  

b) Standard tender Form consisting of::  

i) Notice inviting tender, eligibility criteria, General Rules and Instructions.  

ii) General Conditions of contract and clauses of contract along with     Annexures   thereto,   

like    specification, special conditions etc.  
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iii) Bill of Quantity and Price Bid.  

iv) List of Approved Brands/manufacturers appended, if any.  

  

5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT ATTACHED) 

before starting the work, indemnifying the Bank from any damages, prosecution, other legal 

suits and claims arising out of any mishaps occurring at the site due to faulty work, non-

fulfilling safety precautions, faulty construction and for violating any statutory rules and 

regulations for which the contractor shall be solely responsible.    

  

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto.  

  

6. PERMITS AND LICENCES::  

6.1 Permits and licenses for the release of materials or its purchases which are under 

Government control will be arranged by the successful bidder. It  may  be  clearly understood 

that  no  compensation  or  additional charges can be claimed by the contractor for non-

availability of  such materials  in  due  time  on this account  or  according  to  his  own 

requirements.  

  

6.2 The successful bidder may, however, be eligible to a proportionate extension of time on this 

account which in the opinion of the Employer is reasonable.  

   

7. GOVERNMENT AND LOCAL RULES::  

The contractor shall conform to the provisions of all local bye-laws and acts relating to the 

work and to the regulations etc.  of the Government and Local Authorities and of any 

Company whose system and design is proposed to be connected / utilized. The cost, if any, 

shall be deemed to have been included in his quoted rates, taking into account all liabilities 

and shall indemnify the Employer against such liabilities and shall defend all actions arising 

from such claims or liabilities.  

  

8. TAXES AND DUTIES ::  

Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must include 

all duties royalties, cess and or any other taxes or local charges if applicable. No extra claim 

will be entertained with exception herein specified below.     

  

The bidders must include in their tendered cost all duties, royalties, cess, Work contract tax 

and sales tax or any other taxes or local charges like octroi etc. if applicable except in the 

AMC cost which is exclusive of goods & service tax and inclusive of all other taxes. No extra 

claim on this account will in any case be entertained. However, pursuant to the Constitution 

( Forty Sixth Amendment) Act, 1982, if any further new tax, royalties cess  or levy  is  imposed  
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by Statute,  and any Central Excise  Duty  by  the Central  Government on the Main Equipment 

and not on any type of  sub-components or material involved in its manufacture or on  

installation materials like piping or electrical cabling, its switch  gears  etc.,  after the date 

of receipt of  tenders,  and  the contractor  there  upon  necessarily and properly pays  such  

taxes  / levies the contractor shall be reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the Employer ( whose decision shall be final and 

binding on the contractor) attributable to delay  in execution of work within the control of 

the  contractor.  On account  of any downward revision of such taxes / levies, the  benefit 

shall  be  passed  on  to the Employer and shall  be  binding  on  the contractor even without 

the claim by the Employer.  

  

ii).  The contractor shall keep necessary books of accounts and  other documents  for the 

purpose of this condition as may be  necessary  and shall allow inspection of the same by a 

duly authorized representative of  the  Employer and / or the Engineer-incharge  and  further  

shall furnish such other information / document as the Employer may  require from time to 

time.  

  

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such 

further tax / levies, described above, give  a written  notice to the Employer that the same 

is given to pursuant  to this  condition,  together  with all  necessary  information  relating 

thereto.  

  

For this purpose the Contractors are requested to furnish the present tax structures 
separately with the PRICE bid.  
 

9. No optional items should be quoted in the tender.  

  

10. QUANTITY OF WORK TO BE EXECUTED:  

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  works 

as per  the drawings / scope  of  work,  and therefore  the contractor is bound to complete 

the works at  the  same quoted rates in the event of quantity exceeding the specified bill  of 

quantity,  but the Employer reserves the right to execute only a  part or  the  whole  or any 

excess thereof  without  assigning  any  reason therefore.  

  

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER::  

The  Employer  reserves  the right to execute any  part  of  the  work included  in this contract 

by other agency or persons  and  contractor shall  allow reasonable facilities and use of his 

facilities  for  the execution  of  such  work. The main contractor shall extend all co-operation 

in this regard.  
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Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-

operate with the schedule of works in such a manner as worked out by the Architect / 

Engineer-in-charge of the Employer.  

  

12. EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT::  

Earnest Money Deposit: The Contractor will have to deposit the specified amount of earnest 

money as detailed in the notice inviting tender at the time of submission of tender. However, 

those who have exemption certificate from NSIC/Similar Government authorities as per 

provision of MSME Act will be exempted from submission of EMD subject to the submission of 

valid document/certificate to that extent.  

  

No interest will be paid on the earnest money. The earnest money of unsuccessful 

Contractors will be refunded without any interest soon after the decision to award the work 

is taken or after the expiry of the validity period of the tender.   

  

The successful Contractor to whom the contract is awarded will have to deposit as initial 

security deposit (including the Earnest Money) a further sum to make up 2% of the value of 

the accepted tender.  The initial Security Deposit will have to be made within 14 days from 

the date of acceptance of tender, failing which the Employer at his discretion, without 

prejudice to any other rights/remedies available under the terms of this Contract may revoke 

the letter of acceptance and forfeit the Earnest money deposit furnished along with the 

tender. The initial Security Deposit will not yield any interest & shall be held at Bank's end 

for the duration of the contract period.  It shall be refunded to the contractor without any 

interest within fourteen days after the issue of certificates of virtual completion, after 

deducting any sum due from the contractor on any account under this contract.  

  
Apart from the initial security deposit made as above, retention money shall be deducted 

from progressive running bills @ 8% of the gross value of each running bill until the total 

security deposit, i.e., the initial Security Deposit plus the retention money equals:-  

a) 10% on the first rupees one lakh of the tendered cost of work.  

b) 7.5% on the next rupees one lakh of the tendered cost of work.  

c) 5% on the remaining amount of the tendered cost of work.   

  

50% of the retention amount is refunded to the contractor on completion subject to the 

following.  

(i) Issue of virtual completion certificate by the Bank’s Premises Department/ Architect  

(ii) Contractor’s removal of his materials, equipment, labour force, temporary sheds/ stores etc, 

from the site (excepting for a small presence required if any for the defect liability period 

and approved by the Bank).  
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The remaining 50% of the retention amount will be refunded to the contractor, after 

deducting any sum due from the contractor on any account under this contract, 14 (fourteen) 

days after the end of Defect Liability period provided, the contractor has satisfactorily 

carried out all the work and attended to all defects in accordance with the conditions of the 

contract. The Security Deposit shall be by way of Demand Draft drawn in favour of Karnataka 

Gramin Bank payable at Ballari or by way of Bank Guarantee obtained from any Scheduled 

Commercial Bank other than Karnataka Gramin Bank.  

  

No interest is allowed on retention money.   

  

A part of the Security Deposit if and as decided by the bank can also be furnished in the form 

of a bank guarantee from a Bank other than Karnataka Gramin Bank.   

  

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:  

i).  The contractor shall provide everything necessary for the  proper execution  of  the  work 

according to the intent and  meaning  of  the design parameters, technical specifications, 

drawings and Price Bid/ schedule  of quantities, based on the details furnished in the Notice 

Inviting Tender. The contractors should undertake their own assessment and design the plant 

and system required. If the contractor finds any discrepancies furnished it shall immediately 

brought to the notice of the Employer.  

  

ii). The Contractor shall take full responsibility for adequacy, suitability and safety of all the 

design, works and methods of design/ installation.  

  

iii). The employer shall on no account be responsible for the expenses incurred by the 

contractor during the progress of work at site, towards any incidental  expenditure like 

medical  amenities  to  the workers  at site, security arrangement etc. The employer shall 

not  be responsible for the safety of the workers at site either on account of the  works  

executed  by the contractor or on  account  of  the  works executed by any other agency 

involved at that time.  

  

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss or 

pilferage or theft either in  respect  of  the material  stored  or  material  already built  and  

paid  for  by  the Employer.  

  

v). The contractor shall at all times give access to workers employed by the Employer.  
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vi). All tools, equipments and other required facilities for execution of work shall be provided 

by the contractor.  

  

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the 

Employer or the in-charge  of  the  site  / building  owner and cannot be taken as granted 

and for  such  services utilized the Employer is entitled to charge at his discretion.  

  

13.2 No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services.  

  

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART::  

i). Time of Completion: 45 days from the date of work order acceptance by the Vendor 

including Mobilization period.  

  

The entire work is to be completed in all respects within the stipulated period. The work 

shall be deemed to commence from the date of issue of work order from the date of 

acceptance letter or date of handing over site, whichever is earlier. Time is the essence of 

the contract and shall be strictly observed by the contractor.  

  

The work shall not be considered as complete until the Employer have certified in writing 

that the work has been virtually completed and defect liability period shall commence from 

the date of such certificate.  

  

ii). EXTENSION OF TIME::  

(a) The time allowed for execution of the Works by the Contractor as specified or the 

extended time in accordance with these conditions shall be the essence of the Contract.  If 

the contractor commits default in the execution of the work as aforesaid, the Employer shall 

without prejudice to any other right or remedy available in law be at liberty to forfeit the 

earnest money absolutely.  

  

(b) Request for extension of time, to be eligible for consideration, shall be made by the 

contractor to the accepting authority in writing within fourteen days of the happening of the 

event causing delay.  The contractor shall also, if practicable, indicate in such a request the 

total period for which extension is desired, overlapping period, if any, with earlier events 

causing delays.  

 

 

 



TENDER DOCUMENT – KARNATAKA GRAMIN BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 134 KWp CAPACITY 
ONGRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_04 LOCATIONS  - MYSURU, TUMKURU, 
CHITRADURGA & KALBURGI 

 

                 Page 29 of 100  

  

(c) In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for 

completion of work. Such extension shall be communicated to the contractor by the 

Employer in writing, within 3 weeks of the date of receipt of such request. Non application 

by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Employer and this shall be binding on the contractor.  

  

(d) The  decision  of  the Employer for  an  extension  of  time  for completion  hereunder 

( which decision shall be final and  binding  on the  contractor) shall be promulgated on 

completion of the work or  at the conclusion of such events based on which the extension of 

time was sought by the contractor, and the Employer shall then, in the event of an extension 

being granted, determine and declare the final completion date.  The provision in clause 

with respect to payment  of  Liquidated Damages shall, in such case, be read and construed 

as if the  extended date  fixed by the Employer were substituted for and the damage  shall 

be deducted accordingly.  

  

iii). Progress of Work:  

During the period of work, the contractor shall maintain proportionate progress on the basis 

of a programme chart submitted by the contractor or prepared by the Engineer in charge 

whoever is responsible for such programme of work. Contractor shall plan for procurement 

of materials, equipments well in advance and reflect the same in a progress chart so that 

there is no delay on the part of the contractor in completion of the project. Maintenance 

and production of such records as and when required shall be the responsibilities of the 

contractor.  

  

15. LIQUIDATED DAMAGES::  

Time is the essence of the contract.  Thus the Contractor shall be aware and take  note  that  

non-supply   or commissioning of the equipment / system will affect the Banks committed 

programs and thus the loss by way  delayed  services  /completion  of related works etc, are 

invaluable and cannot be easily assessed. Therefore, it is part of the agreed terms that in 

the event of any delay in completion of the work, the  Bank  is  liable  to  charge  the 

Contractor without the necessity of providing for  any  details  of  such losses suffered by 

the Bank.   

  

15.1 If  the contractor fails to maintain the  required  progress  in terms of the contract or 

to complete the work and clear the site on or before the contract or approved extended date 

of completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  

on account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the 

rates stipulated below or such smaller amount as may be  fixed by the employer on the 

contract value of the work for  every completed week that the progress remains incomplete.  
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15.2 For this purpose the term `Contract Value' shall be value at the contract rates of the 

work as ordered / accepted and the Contract value does not include the AMC cost.  

  

If the Contractor fails to complete the works within the time for completion stated in the 
tender or within any extended time under Clause 14.ii hereof, the Contractor shall pay the 
Employer the sum at the rate of 0.5 % of the Contract Value per week of delay subject to a 
maximum limit of 5 % of the Contract Value as  "Liquidated damages" for the period during 
which the said works shall so remain incomplete or the Employer may deduct aforesaid 
sum towards such damages from any monies due to the Contractor.  

  

15.3 The Employer shall have the right to adjust, / set-off against any sum  payable to the 

contractor under this or any  other  contract with the Employer anywhere in India/outside 

India.  

  

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 
REQUIREMENTS::  

The contractor shall provide, fix up and maintain his establishment in an approved position 

at sites and clear away on completion of the works and make good all works disturbed. The 

contractor shall not fix or place any placards or advertisement of any description  or  permit 

the  same  to  be fixed or placed in or  upon  any  hoarding,  gantry, building  structure  other  

than those approved by  the  Employer.  No fixtures or materials to be placed in such a 

manner that can be considered dangerous to the installation and to the persons working or 

passing by or visiting the site.  

  

16.2 Storage of materials: The contractors shall make use of existing facilities with due 

permission of the Employer for storage of materials at site, but watch & ward arrangements 

for the safety of materials shall be the responsibility of the contractor. Additional covered 

space required if any, shall be arranged at the Contractor's own cost in the open space 

identified/ear marked by the Bank.  

  

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS::  

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the regulations and  bye-laws of any authorities, and or other Companies                          

( Indian or International), and  /  or  Statutory Authorities, with whose  system  and  design  

or technical know-how are/were proposed to have connection with this work. So  also  the 

contractor shall before making any variations  from  the drawings  or specification that may 

be associated to so conform,  give the  Employer written notices specifying  the  variations 

proposed  to  be made and the reasons for making them  and  apply  for instruction  thereon.  

The Employer on receipt of such intimation shall give a decision within a reasonable time.  
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17.2 The contractor shall arrange to give all notices required for  by the  said Acts, regulations or 

Bye-laws to be given to any  authority, and  to pay to such authority or to any public officer 

all  fees  that may  be  properly  chargeable in respect of the  work  and  lodge  the receipts 

with the Employer.  

  

17.3 The contractor shall indemnify the Employer against all claims in respect of patent rights, 

royalties, damages to buildings, roads or members of public in course of execution of work 

and shall defend all actions arising from such claims and shall keep the Employer aloof and 

indemnified in all respects from such actions, cost and expenses.  

  

18. CLEARING SITE AND SETTING OUT WORKS::  

18.1 The site of work shown shall be cleared of all obstructions, waste materials, rubbish of all 

kinds. All material damages  on  the place of work on the walls, ceiling or flooring or any 

other connected equipments, materials or installations shall be re-done to maintain the 

originality and leveled at the contractors own cost.  

  

18.2 The contractors shall set out the works and shall be responsible for the true and perfect 

setting out the works and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof. If at any time, any error shall appear during the progress of 

any part of the work, the contractor shall at his own expenses rectify such error, if called 

upon to the satisfaction of the Employer.  

  

19. FIXING, FASTENING OF EQUIPMENTS::  

19.1 The contractor is to fix the equipments on the floor by means of appropriate method so that 

such equipments fixed on to the floor shall not fall by its own or by natural movements of 

wind, air, normal human operations and shall adopt the best engineering traditions and use 

appropriate tools in such operations.  

  

19.2 The contractor while fixing any material or equipment to be suspended from the ceiling, 

shall use fasteners of suitable strength to hold the weight of the suspended 

system/equipment or material and such fasteners shall be fixed by means of power drills. 

The contractor shall not chip the ceiling unless ordered & approved by the Engineer- in-

charge.  

  

19.3 The contractor shall not puncture the existing civil structures like beams, columns and shall 

not undertake any type of activity which could affect the structural stability. He shall be 

responsible for any damages and costs in its rectification.  
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20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS ::  

All waste materials and other matters of any offensive nature shall be taken out once the 

works are completed. The contractor shall keep  the works  free  from dangerous materials 

like  industrial  gases,  welding machines  and  any  such devices or material of  toxic  and  

poisonous nature shall not carry within the site or building any material  which are  explosive  

in  nature. Any such  offensive  materials  which  are essentially  required  in course of work 

shall be undertaken  with  due written  permission  of  the  Employer  provided  such  

materials  are permissible under Law.  

  

21. ACCESS ::  

Any authorized representatives of the Employer shall at all reasonable times  have  free  

access  to the works and /  or  to  the  workshops, factories  or  other places where materials 

or  equipments  are  being prepared  or constructed for the work and also to any place where  

the materials  are  lying or from where they are being obtained,  and  the contractor  shall 

extend necessary facility to the Employer  or  their representatives for inspection 

examination and testing of the  quality & workmanship of the materials.  

  

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS::  

22.1 All the works specified and provided for in the specifications or which may be required to be 

done in order to perform and complete  any part thereof shall be executed in the best and 

most workmanlike manner with  materials  of the best and approved quality  of  the  

respective kinds  in accordance with the particulars contained in and implied  by the 

specifications and as represented by the drawings or according  to such  other additional 

particulars, and instructions as may from  time to time be given by the Employer during the 

execution  of the work, and to his entire satisfaction. The works shall be executed with best 

workmanlike manner confirming to MNRE Guidelines, BIS Specifications, Indian Electricity 

Act & Rules, Statutory norms prescribed by local bodies like Municipality/corporation, 

DISCOM, CEIG/Electrical Inspectorate, Govt. of Karnataka etc.  

  

22.2 If  required by the Employer, the  contractor  shall have  to  carry  out tests on materials and  

workmanship  in  approved material  testing  laboratories  or as prescribed by  the  Employer  

at his own cost to prove that the materials etc. under test conform   to   relevant  I.S.  

Standards or  as  specified   in   the specifications.   The   necessary   charges   for   sample   

material, transporting, testing etc. shall have to be borne by the contractor.  

  

22.3 All materials must be the best of their kind available and the contractors must be entirely 

responsible for the proper and efficient carrying out of the work. Samples of all the materials 

to be used must be submitted to the Employer when so directed by the Employer.  
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22.4 Should the work be suspended by any reason, the contractor shall take all precautions 

necessary for the protection of work and at his own expenses shall make good any damages 

arising from any of these causes.  

  

23. REMOVAL OF IMPROPER WORK::  

23.1 The Employer shall during the progress of the work have power  to order  in writing from 

time to time the removal from the  work  within such reasonable time or times as may be 

specified in the order of  any materials which in the opinion of the Employer are not in 

accordance  with  specification or instructions, the  substitution  or proper   reexecution   of  

any  work  executed  with   materials   or workmanships  not  in accordance with drawings 

and  specifications  or instructions.  

  

23.2 In  case  the contractor refuses to comply with  the  order  the Employer  shall  have the 

power to employ and pay  other  agencies  to carry  out the work and all expenses consequent 

thereon or  incidental thereto as certified by the Employer shall be borne by the contractor 

or may be deducted from any money due to or that may become due  to  the  contractor.   

  

24. CONTRACTOR'S EMPLOYEES::  

24.1 The contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (By turn) throughout the work and shall participate during site 

meetings and be available to take and comply with instructions of the Employer.  In case of 

electrical works as per statutory Acts & Rules of Electricity Board and Electrical Inspectorate, 

the persons so employed shall have the requisite supervisory permit or wireman permit for 

appropriate nature of work undertaken.   

  

24.2 No Child Labour :  

No labour below the age of eighteen years shall be employed on the work. In case of 

electrical works, the labour employed by the Contractor or their sub-contractor should be 

authorized person as permitted by the Chief Electrical Inspectorate office of the respective 

state Government.  The Employer shall not be responsible for any deviation and the 

Contractors shall indemnify the Employer from any legal action or in any way directly or 

indirectly.  

  

24.3 Labour Legislation::  

The Contractor shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation   
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Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the Contractors 

Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other 

laws relating thereto and the rules made there under from time to time.  

  

24.4 The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  the  contrary,  

cause to be paid  fair  wage  to  labour indirectly  engaged on the work, including any labour 

engaged  by  his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him.  

  

24.5 The Contractor shall indemnify and keep indemnified  the  Employer against  payments to 

be made under and for the observance of the  laws aforesaid and the  

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify from  his  

sub-contractors.  The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract.  

  

24.6 COMPLIANCE OF LABOUR REGULATIONS:  

i) The Contractor shall at his own expense arrange for all  the  safety provisions  for  the 

safety of all workers and employees  directly  or indirectly  employed  on  the  work  by  the  

Contractor  or  his   sub- contractors as mentioned in the Safety Code of this tender.  

  

ii) The Contractor shall be fully responsible for compliance at his own expense all the 

labour regulations and rules to be observed by him and his sub-contractors and by the 

Employer as Principal Employer of workers.  The Contractor shall fully indemnify the 

Employer against any action by the state and/or Central Government for any  default  or 

alleged default by the Contractor, Sub-contractor of any  of such rules and regulations. If, 

due to any default of the Contractor  or his  sub-contractors,  the Employer has to incur any  

expenditure  for compliance  of  the  rules and regulations or  for  any  other  reason 

connected with such default, the Employer shall be entitled to recover from the Contractor 

all such expenditure in full from any payment due to the Contractor.  

  

25. DISMISSAL OF WORKMEN::  

The contractor shall on request of the Employer immediately dismiss or take off from the 

works any person employed thereon by him, who may in the opinion of the Employer be 

unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the 

basis of any claim for compensation or damages against the Employer or any of their officers 

or employee.  
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26. ASSIGNMENT ::  

The whole of the works included in the contract shall be executed  by the  contractor and 

the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the contract or  

any  part,  share  or interest  therein nor, change in constitution and no subletting  shall 

relieve the contractor from the full and entire responsibility of  the contract or  from  active 

superintendence of the  work  during  their progress.  

  

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC ::  

27.1 Damages to persons : The Contractor shall be responsible  for  all injury  to the work or 

workmen to persons, animals or things  and  for all damages to the structural and/or 

decorative part of property which may  arise  from the operations or neglect of himself or of  

any  sub-contractor  or of any of his or a sub-contractors  employees,  whether such  injury 

or damage arise from carelessness, accident or any  other cause  whatsoever in any way 

connected with the carrying out  of  this contract.  

  

27.2 The clause shall be held to include inter-alia, any damages to buildings whether immediately 

adjacent or otherwise, and any damage to roads, streets,  footpaths or ways as well as 

damages caused  to  the buildings and the works forming the subject of this contract by  rain, 

wind or other inclemency of the weather.  

  

27.3 The Contractor shall indemnify the employer and hold  harmless  in respect of all and any 

expenses arising from such injury or damages to persons or property as aforesaid and also in 

respect of any claim made in  respect  of  injury or damage under any acts  of  compensation  

or damage consequent upon such claim.  

  

27.4 Damages to property: The Contractor shall reinstate all damage of every sort mentioned in 

this clause, so as to deliver the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damages to the property 

or third parties.  

  

27.5 The Contractor shall effect the insurance necessary and indemnify the employer entirely 

from all responsibility in this respect.  The insurance  must be placed with a company 

approved by the employer  and must  be  effected  jointly  in the name of  the  contractor  

and  the employer and the policy lodged with the latter. The scope of insurance is  to  include  

loss  or  damage to  the  work  and  workmen  due  to carelessness,  accident  including  fire,  

earthquake,  floods,  etc., damage  or  loss  to  the contract itself till this  is  made  over  a 

complete state. Insurance is compulsory and must be effected from the very initial stage.  

The contractor shall also be responsible for anything which may be excluded from damage 

to any property arising out of incidents, negligence or defective carrying out of this contract.  
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27.6 The  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of any 

damages, compensations, costs,  charges  and expenses arising or occurring from or in 

respect of any such claim  for damages from any sums due or to become due to the 

contractor.  

  

27.7 If  the  Contractor  or  his  working  people  or  servants  shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road curb, fence, 

enclosure,  water pipe,  cables, drains, electrical cables or telephone post  or  wires, trees,  

grass  or grass land, or cultivated ground contiguous  to  the premises  on which the work or 

any part is being executed, or  if  any damage  shall  happen to the work while in progress,  

from  any  cause whatever  or if any defect, or other faults appear in the  work  within twelve  

months after a certificate final or otherwise or  its  virtual completion shall have been given  

by the Employer as aforesaid arising out of defect or improper materials or workmanship the 

Contractor  shall upon receipt of a notice in writing on that behalf make the same  good at 

his own expense or in default the Employer/Engineer-in-Charge cause the same to be made 

good by other workmen and deduct the expense  from any sums that may be then or at any 

time thereafter may become due  to the  Contractor, or from his security deposit, or the 

proceeds  of  sale thereof or of a sufficient portion thereof.  

  

27.8 i) TRANSIT INSURANCE ::   

Wherever specifically agreed to, the firm will insure at his cost the goods for all transit risks 

including 60 days storage risk from the date of the delivery of the goods at the final 

destination.   

  

INSURANCE:   

In his own interest the contractor shall insure the works  and  keep  them insured until the  

virtual  completion  of  the contract against loss or damages by fire and/or earthquake, 

flood. The insurance must be placed with a company approved by the Employer, in the joint 

names of the employer and the contractor for such amount and for any further sum if called 

to do so by the employer and lodge receipts of premiums paid with the employer within 21 

days from the date of issue of letter of acceptance unless otherwise instructed.  

  

Contractor shall strictly follow labour laws in force and obtain the necessary license for doing 

the work. He will be required to take care of the safety & security of the personnel employed 

and occupants of the flats, third parties, office equipments, building and other loose 

furniture's within the working area, during execution of the works. Contractor will be 

required to obtain Insurance policy "Erection All Risk Policy (EAR)" for the entire duration 

of the works till settlement of final bills as per clause 27 of this contract document. Any 

damage to the articles, building shall be made good by the contractor at his cost.   
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27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  to  

extension  of  time  for  completion  as  the employer may deem fit.  

  

28. ACCOUNTS RECEIPTS & VOUCHERS::  

The contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may  require in connection with the works 

under this contract. If the contractor shall use materials less than what is required under the 

contract, the value of the difference in the quantity of the materials that was required to 

use and that actually used shall be deducted from his  dues. The decision of the Employer 

shall be final and binding on the contractor as  to the amount of materials the contractor is 

required to use for any work under this contract.  

  
29. MEASUREMENT::  

29.1 Before taking any measurement of any work the  contractor  shall give reasonable notice to 

the representatives of the Employer  or the site engineer if any, and  measurements  

particularly concealable  in  nature shall be jointly taken and recorded  and  such statement  

of  measurement  shall be enclosed along with  the  bill  or running bills. In the event of such 

measurement taken directly by  the contractor  the  details shall be recorded and routes  be  

marked  for inspection of the engineer-in-charge.  

  

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought to the 

notice of the contractor  or their  representatives and during such inspection and  

measurement  if the contractor fails to be present the certification of the  engineer-incharge  

shall be  final  and  binding  on  the contractor and the contractor shall have no right to 

dispute the same.  

  

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY::  

30.1 Payment Terms:  

i). All bills shall be prepared by the contractor in the form agreed or furnished by the 

Employer.   

  

ii). No mobilization advance amount will be paid to the firms. Payments to the contractor 

will be regulated as below:  

  

a) 40 % of the cost against supply / delivery of equipment’s at site, duly unpacked 
and supported by necessary documents / test certificates etc, and certification of 
Engineer in charge.  
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b) 50 % upon installation, commissioning, testing, successful trial run including grid 
synchronization along with supply and installation of net metering, generation meter and 
approvals from Electrical Inspectorate and M/s DISCOM as required.   

  

c) 10% at the end of the Comprehensive Annual Maintenance Contract Period; this 
can be released against Bank guarantee for equivalent amount in favour of the Bank for 
the warranty period in approved Bank’s format.  

  

(iii)  All such interim payments accepted by the Contractor shall be regarded as payments by 

way of advances against final payment only. These shall not preclude bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-

erected.  

  

(iv)All such payments are subject to deductions of security deposit/retention money as 

detailed in the tender elsewhere.  

  
30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or materials 

delivered forming part of  such payment,  may  be  modified  or  corrected  by  any  

subsequent   such certificate(s) or by the final certificate and shall not by itself  be conclusive  

evidence  that any work or materials to which  it  relates is/are in accordance with the 

contract and specifications.  

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  

determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under the 

contract or any of such payments be  treated as final settlement and adjustment of accounts 

or  in  any way vary or affect the contract.  

  

30.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided.  

  

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  subject  

to statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions as notified by 

respective Local  State Government/Authority  and any such instructions conveyed from time  

to time.  From the interim bills, the retention money as detailed elsewhere in this tender 

shall also be deducted.  

  

30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  date  

of  completion  of  work  or  from  the  date  of certification of virtual completion certified 

by the branch-in-charge.  
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30.7 FINAL PAYMENT::  

(1) The Contractor shall submit the final bill in the same manner as specified in interim 

bills within one month of physical completion of the work or within 15 days of the date of 

the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the Contractor after submission of the final bill or on 

acceptance of the final payment and these shall be deemed to have been waived and 

extinguished.  

  

(2) In the event of any dispute, payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-

in-Charge, shall be made by the employer within the period specified herein under, the 

period being reckoned from the date of receipt of the bill by the Engineer-in Charge.  

  

a) If the gross amount of the work done under the contract items, plus that of additional 

deviated items is upto Rs. 2 lakhs - 30 days.  

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days  

c) - do - exceeds Rs.20 lakhs /- 60 days  

  

  
31. VARIATION / DEVIATION::  

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power to 

make alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   

specifications, drawings,  designs  and  instructions that may appear  to  him  to  be necessary  

or  advisable  during the progress of  the  work,  and  the Contractor shall be bound to carry 

out the works in accordance with  any instructions  given to him in writing signed by the 

Engineer-in-Charge. Such alterations, omissions, additions or  substitution shall form part of 

the contract as if originally provided therein  and any altered , additional or substituted work 

which the Contractor may be directed  to  do in the manner specified above as part of  the  

works, shall  be  carried out by the Contractor on the same conditions  in  all respects 

including Price on which he agreed to do the main work except as hereafter provided.  

  

(a) No  work  which  radically changes the  original  nature  of  the contract  shall be 

ordered by the Engineer-in-Charge as  a  deviation.  

  

(b) In the event of any deviation being ordered which in the  opinion of the Contractor 

changes the original nature of the Contract, he  shall within fifteen days of having been so 

ordered bring this to the notice of the Employer with the reasons but nevertheless carry it 

out and the disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  
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shall be resolved in accordance with Clause  under  caption "SETTLEMENT OF DISPUTES AND 

ARBITRATION".  

  

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 

quantities up to variation of 15 % and  as  stipulated elsewhere for legitimate completion of 

works as per original design  or scope  of  work  and  on account of  any  modification  or  

alteration suggested  and  where  the variation is for  the  respective  item  is beyond  15 %,  

the  rate for the respective item  may  be  reviewed  on mutually agreed terms.  

  

32. SUBSTITUTION::  

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  must  

obtain  the  approval  of  the  Employer   in  writing  for any such substitution  well  in  

advance. In respect of Materials whose makes are not specified in the tender, specific 

approval of the Employer has to be obtained in writing before their usage.  

  

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION:  

33.1 The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and 

deficiencies and defects set right. On completion of such inspection the contractor shall 

inform the Employer that they have completed the work and it is ready for inspection.  

  
33.2 On completion the contractor shall clean all the area and its surroundings, equipments 

etc. and will leave the entire area clean and ready for immediate usage to the satisfaction 

of the Employer.  

  

34. CLEARING SITE ON COMPLETION::  

34.1 On completion of the works the contractor shall clear  away  and remove from the 

site all constructional materials, plant & equipments, tools, surplus materials, scraps, 

rubbish and temporary works of every kind  and  leave the whole of the site and the works 

clean  and  in  a workmanlike condition to the satisfaction of the Employer.  

  

34.2 In  the  event  of failure to clear the  site  as  required  the Employer  have the right 

to undertake the same engaging  other  agency and  the  same shall be at the cost of the 

contractor and  liable  for deductions  in the payments due to the contractor and  the  

contractor shall not dispute such payments.  
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35. CONCEALED WORKS ::  

The  contractor  shall give due notice to the  Employer  wherever any work is to be buried 

or concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible 

later on, in order  that  the  work  may be inspected  and  correct  dimensions  or 

measurements  taken  before such burial. In default whereof  the  same shall, in the opinion 

of the Employer be either opened up for measurement at the contractors expenses or no 

payment may be  made for  such materials. Should any dispute or difference arise after  the 

execution  of any work as to measurements etc. or other  matter  which cannot be 

conveniently tested or checked, the notes / certification of the  Engineer-in-charge shall be 

accepted as correct  and binding on the contractor.  

  

36. ESCALATION ::  

The rate quoted shall be firm throughout the tenure of the contract  (including  extension of 

time, if any granted) and will not be  subject to any fluctuation due to increase in cost of 

materials, labour, sales tax, octri etc. unless specifically provided in these documents.  

  

37. IDLE LABOUR::  

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  of 

hire and labour charges of  tools  and  plants would be entertained under any circumstances.  

  

38. SUSPENSION OF WORKS::  

38.1 Subject to other provisions contained, the Employer may  without prejudice  to his 

any other rights or remedy against the Contractor   in respect of any delay in commencing, 

completing or during the  progress of  work  or  inferior  workmanship,  may  serve  notice  

in   writing absolutely  determine and cancel the contract in any of the  following cases;  

  

i) If the contractor having been given by the Employer a notice  in  writing to rectify, 

reconstruct or replace  any  defective work  or  that  the  work is being performed  in  any  

inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  the 

requirement of such notice for a period of seven days thereafter.  

  

ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding up 

order.  
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iii) If the contractor has without reasonable cause failed to commence the work or has 

suspended the progress of the work or has failed  to proceed with the work with due diligence 

so that in the opinion of the Employer  (which  shall  be final and binding) he will  be  unable  

to secure completion of the work by the date for completion and continues to do so after a 

notice in writing of seven days from Employer.  

  

iv) If the contractor fails to complete the work within the stipulated date  or  items  of 

work with individual date of  completion,  if  any stipulated,  on  or before such date (s) of 

completion  and  does  not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-charge.  

  

v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions of the 

contract  and  does  not remedy  it or take effective steps to remedy it within 7 days after  

a notice  in writing is given to him in that behalf by the  Engineer-in-charge.  

  

vi) If the contractor commits any acts mentioned in terms of  tender hereof:  And  when 

the contractor has made himself liable  for  action under any of the cases aforesaid, the 

Employer shall have powers ::  

  

a) To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 

Upon such determination or rescission, the security deposit of the contractor shall be liable 

to be forfeited and shall be absolutely at the disposal of Employer.  

  

b) In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any 

loss sustained by him by reason of  his  having purchased or procured any materials or entered 

into any engagements or made  any advances on account or with a view to the execution  of  

the work or the performance of the contract.  And in case action is  taken under  any  of the 

provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum 

for  any  work  thereto  or actually performed under this contract unless and until the  

Engineer-in-charge  has certified in writing the performance of such  work  and the value 

payable in respect thereof and he shall only be entitled  to be  paid  the  value so certified; 

Provided further that  any  of  the recoveries to be made when the excess cost incurred by 

the Employer is more than the Security Deposit to be forfeited, such recoveries  shall be 

limited to the amount by which the excess cost incurred exceeds the Security deposit so 

forfeited.  
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38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, shall 

have become exercisable &the same shall  not be exercised,  the non-exercise thereof shall 

not constitute a waiver  of any of the conditions hereof and such powers shall 

notwithstanding  be exercisable  in  the  event  of any future  case  of  default  by  the 

contractor and the liability of the contractor for compensation  shall remain unaffected.  

  

39. TERMINATION OF CONTRACT BY EMPLOYER ::  

39.1 If the contractor::  

  

(a) at any time makes default in proceeding with the  works  or any part of the work with 

due diligence and continues to  do so after a notice in writing of 7 days from the Engineer-

in-Charge; or  

  

(b) commits  default  in  complying with any of  the  terms  and conditions  of the Contract 

and does not remedy it  or  take effective steps to remedy it within 7 days after a notice in  

writing  is given to him in that behalf by the  Engineer-in- Charge; or  

  

(c) fails to complete the works or items of work with individual dates of completion, on 

or before the date(s) of completion, and does not complete them within the period specified 

in  a notice  in  writing is  given to him in that behalf  by  the  Engineer-in-Charge; or  

  

(d) shall  offer or give or agree to give to any person in  Bank service  or  to any other 

person on his behalf any  gift  or consideration  as an inducement or reward for favoring  him 

in  relation  to the obtaining or execution of this  or  any   other Contract for the Employer 

or;  

  

(e) shall enter into a Contract with the Bank in connection with  which  commission has 

been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  of  any  

such  commission  and  the  terms of  payment  thereof  have  been  previously   disclosed   

in   writing   to   the   Accepting Authority/Engineer-in-Charge; or  

  

(f) shall obtain  a Contract with the Employer as a  result  of  wrong  tendering or other 

unethical methods  of  competitive tendering; or  

  
(g) being an individual, or in a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving  order or  order for administration of his estate made against  

him or shall take any proceedings for liquidation or composition (other  than  a  voluntary 

liquidation for  the  purpose  or amalgamation or reconstruction) under any Insolvency Act 

for the time being in force or make any conveyance or assignment          of his effects or 
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composition or arrangement for the benefit of his creditors or purport so to do, or if any  

application  be made under any Insolvency Act for the time being in force for  the 

sequestration of his estate or if a trust  deed  be  executed by him for benefit of his creditors; 

or  

  

(h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  the 

winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  holders  

or others shall be appointed or circumstances shall arise which  entitle the Court or 

debenture holders to appoint a receiver or manager; or  

  

(i) shall suffer  an execution being levied on  his  goods  and  allow it to be continued for 

a period of 21 days; or  

  

(j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  of 

labour with materials not to be incorporated in the work, shall not be  deemed to be 

subletting)  or otherwise parts with or attempts to  assign, transfer sublet or otherwise parts 

with the entire works or any  portion thereof without the prior written approval of the 

Accepting Authority;  

  

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Employer, by a notice in writing cancel 

the contract as a whole or only such of items in default from the Contractor.  

  

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have 

powers to, for which the contractor shall hereby unconditionally agree ::  

   

(a) to take possession of the Site and any materials,  constructional   plant, implements, 

stores, etc., thereon; and/or  

  

(b) to carryout the incomplete work by any means at the  risk  and  cost of the Contractor.  

  

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for completion of the 

works or part of the  Works  or  in case the Works or part of the Works is  not  to  be 

completed, the loss or damage suffered by the Employer. In determining the amount, credit 

shall be given to the contractor for the value  of the work executed by him up to the time 

of cancellation, the value  of contractor's materials taken over and incorporated in the work.  
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39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  the 

Works or part of the Work or the excess,  loss  or damages suffered or may be suffered by 

the Employer as aforesaid after allowing  such  credit shall without prejudice to any other  

right  or remedy available to Employer in law be recovered from any money due to the 

Contractor on any account, and if such moneys are not sufficient the Contractor  shall be 

called upon in writing and shall be liable  to  pay the same within 30 days.  

  

39.4 If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 

days, the Engineer-in-Charge  with the  approval of the Employer shall have the right to sell 

any or  all of   the   Contractor's  unused   materials,   constructional   plant, implements,  

temporary buildings, etc. and apply the proceeds of  sale hereof  towards the satisfaction of 

any sums due from the  Contractor under the Contract and if thereafter there be any balance  

outstanding from  the  Contractor, it shall be recovered in  accordance  with  the provisions 

of the Contract.  

  

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  that 

if cost  or  anticipated  cost  of completion  by the Employer of the Works or part of the 

Works is  less than  the  amount  which the Contractor would have been  paid  had  he 

completed  the  Works  or part of the Works, such  benefit  shall  not accrue to the Contractor.  

  

40. SETTLEMENT OF DISPUTES AND ARBITRATION ::  

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of 

materials, workmanship, removal or rejection  of improper  work,  interpretation of the  

drawings  and  specifications, measurements of materials and/or items of work, mode of 

procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge which 

shall be given in writing, shall be final, conclusive and binding on the Contractor.  

  

40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  the  

requirements  of the contract,  or  considers  any  drawings record or decision given in writing 

by the Engineer-in-Charge on any matter in connection with or  arising out of the contract 

or carrying out of work, to be unacceptable, he shall promptly within 15 days request the 

Employer in writing for written instruction or decision. Thereon, the Employer shall give his 

written instructions or decision within a period of two months from the receipt of the 

Contractor's letter.  

  

(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  promptly 

proceed without delay to  comply  with  such  instructions or decisions. If the Employer fails  

to  give  his  instructions or decision in writing within a period of  two  months after being 

requested or if the Contractor is  dissatisfied   with   the  instructions  or  decision  of  the  
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Employer,   the Contractor may within 30 days appeal to the designated Appellate  Authority 

of the Employer who shall afford an opportunity to the  Contractor  to  be heard and to offer 

evidence in support  of  his appeal.  If he is dissatisfied with this decision, the  Contractor  

shall  within  a  period  of thirty days  from  receipt  of  the   Appellate Authority of the 

decision shall indicate his intention  to  refer  the dispute to Arbitration, failing  which  the  

said  decision  shall  be final and conclusive and  not  referable  to adjudication by the 

Arbitrator.  

  

40.3  All disputes or differences in respect of which  decisions  have not been final, binding 

and conclusive as above shall be referred  for adjudication  by  the arbitration by a Sole  

Arbitrator  appointed  as follows :  

  

40.4  Within  one  month of receipt of notice from any  party  to  the contract for appointment 

of the Arbitrator the Appellate Authority, in charge  of the work at the time of such 

appointment shall send to  the Contractor a panel of three names of persons who shall not 

presently  be connected  with  the work. The Contractor shall within fifteen days  of receipt 

of this list select and communicate to the Appellate Authority the  name of one person from 

the list who shall then be  appointed  as the sole arbitrator by the Appellate Authority.  

  

40.5 If Contractor fails to communicate his selection of name, within the stipulated period, 

the Appellate Authority shall without delay select one person from the list and appoint him 

as Sole Arbitrator. If the Appellate Authority fails to send such a list within one month as 

stipulated, the Contractor shall send a similar list to the Appellate Authority  within 15 days. 

The Appellate Authority shall then select one person from the list and appoint him as the 

Sole Arbitrator within 30 days of the receipt of the list. If the Appellate Authority  fails to 

do so the Contractor shall communicate to the Appellate Authority the name  of  one  officer  

from  the list who  shall  then  be  the  Sole Arbitrator.  

  

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  appointment  

or vacates his office  due  to  any  reason whatsoever  another sole Arbitrator shall be 

appointed in  the  manner aforesaid. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor.  

  

40.7  It is term of this contract that the party invoking  arbitration shall give a list of disputes 

with amounts claimed in respect of  each such  dispute along with the notice for appointment 

of arbitrator  and giving  reference to the rejection by the Appellate Authority  of  the appeal  

and a copy of his notice(s) of intention to refer the  dispute to  arbitration  of  such disputes 

as mentioned  in  Part  (ii)  above failing  which the notice for appointment of the Arbitrator 

shall  not be treated as notice for appointing the arbitrator.  

  



TENDER DOCUMENT – KARNATAKA GRAMIN BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 134 KWp CAPACITY 
ONGRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_04 LOCATIONS  - MYSURU, TUMKURU, 
CHITRADURGA & KALBURGI 

 

                 Page 47 of 100  

40.8  It is also a term of this contract that no person other  than  a person  appointed  by 

Appellate Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if for 

any reason that is  not possible, the matter shall not be referred to arbitration at all.  

  

40.9 It is also a term of the contract that if the Contractor   does not make  any  demand  for 

appointment of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 90  

days  of  receiving  the intimation from the Employer that the final bill is ready for payment, 

the  claim of the contractor shall be deemed to have been  waived  and absolutely barred 

and the Employer shall be discharged and released of all liabilities under the contact in 

respect of these claims. No party shall be entitled to bring any claim to arbitration if the 

arbitrator has  not been appointed before the expiry of sixty days  after  defect liability 

period.  

  

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  

Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment thereof and 

the rules made there under and for the time being in force shall apply to the arbitration  

proceeding under this clause.  

  

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge the 

time for making and publishing the award.  

  

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  payable  

to the Arbitrator shall be  paid  by  both  the parties equally.  

  

40.13 It is also a term of the contract that the Arbitrator shall be deemed to have entered 

on the reference on the date of first hearing. The venue of the arbitration shall be such a 

place as may be fixed by the Arbitrator in his sole discretion. The fees, and charges of the 

Arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost  of the  reference  and of the award (including the 

fees, if any,  of  the Arbitrator)  shall  be  in the discretion of the  Arbitrator  who  may 

direct  to  and  by whom and in what manner, such costs  or  any  part thereof  shall be paid 

and fix or settle the amount of costs to be  so paid.  

  

40.14 The award of the Arbitrator shall be final and binding on both the parties  

  

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION::  

The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  

works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, 

etc., to be  made  even after  payment of the final bill and if as a result of such audit  and 
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technical  examination  any  sum is found to  have  been  overpaid  in respect  of  any work 

done by the Contractor under the contract  or  any  work claimed to have been done by him 

under the contract and found not to  have  been executed, the Contractor shall be liable  to  

refund  the amount  of  over-payment and it shall be lawful for  the  Employer  to recover 

the same from him in the manner prescribed in clause 47 or  in any  other  manner  legally 

permissible and if it is  found  that  the Contractor was paid less than what was due to him 

under the contract  in respect of any work executed by him under it, the amount of such 

under payment  shall be duly paid by the Employer to the  Contractor,  without any interest 

thereon; Provided that the Contractor shall not be entitled to  payment of any sum paid 

short where such payment has  been  agreed upon  between  the Employer on the one hand 

and the  Contractor  on  the other under any term of the contract permitting payment for 

work after assessment by the Engineer-in-Charge.  

  

42. LIEN ::  

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under 

the contract against the  contractor,  the  Employer shall be entitled to withhold and also 

have a lien to retain such  sum or sums in whole or in part from the security, if any deposited 

by the Contractor and for the purpose aforesaid, the Employer shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and   also  have  a  lien  over  the  

same  pending  finalization   or adjudication  of  any such claim. In the event of the  security  

being insufficient to cover the claimed amount or amounts or if no  security has been taken 

from the contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain 

to the extent  of  such  claimed amount  or  amounts  referred to above, from any  sum  or  

sums  found payable  or  which may at any time thereafter become  payable  to  the 

contractor  under  the same contract or any other  contract  with  the Employer pending 

finalization or adjudication of any such claim.  

  

(b) Any sum of money due and payable to the contractor (including  the security deposit 

returnable to him) under the contract may be withhold or  retained by way of lien by the 

Employer or any  other  contracting person or persons through Engineer-in-Charge against 

any claim of  the Employer  or such person or persons in respect of payment of a sum  of 

money  arising  out  of  or  under any  other  contract  made  by  the contractor with the 

Employer or with such other person or persons.  

  

(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld 

or retained under the lien referred to above by the Employer  will  be kept withheld or 

retained as such by  the  Employer till  the claim arising out of or under the contract is 

determined  by the  arbitrator (if the contracts governed by the arbitration  clause) or  by 

the competent court, as the case may be and that  the  Contractor will  have no claim for 

interest or damages whatsoever on any  account in respect of such withholding or retention 
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under the lien referred to above  and duly notified as such to the Contractor. For the  purpose  

of this  clause,  where the Contractor is a partnership firm or  a  limited company,  the 

Employer shall be entitled to withhold and also  have  a lien  to retain towards such claimed 

amount or amounts in whole or  in part from any sum found payable to any partner/limited 

company as  the case may be, whether in his individual capacity or otherwise.  

 

43. EXTERNAL INSPECTION & AUDIT:-  

(i) All works under or in course of execution or executed in pursuance of  the  Contract  shall at 

all times be open and  accessible  to  the inspection of the Quality Control Organization of 

the Employer or  any designated  auditor  /  officials of the Employer  and  of  the  Chief 

Technical Examiner's Office under Central Vigilance Commission.  
  

(ii) If it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality  

Control or any designated auditors / officials of the Employer or to the Chief Technical 

Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   unskillful 

workmanship,  or  with materials or articles provided by him  for  the execution  of the work 

which are unsound or of a quality  inferior  to that contracted or otherwise not in accordance 

with the contract,  the contractor  shall,  on  demand  made  in  writing  within  the  defect 

liability  period from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same  may have been passed, certified and paid for 

earlier,  forthwith rectify,  or remove and reconstruct the work so specified in whole  or in 

part, as the case may require and provide other proper and suitable materials or articles at 

his own charge and cost.  

  

(iii) In the event of the contractor failing to do so within a  period specified  by  the  Engineer-

in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay compensation at  

the same  rate  as under the clause of defects after completion  for  this default.  
 

(iv) In such case the Engineer-in-Charge may not  accept the  item of work at the rates applicable 

under the contract  but  may accept  such items at reduced rates as the Employer or  the  

competent authority may consider reasonable during the preparation of on account bills or 

final bill if the item is so acceptable without detriment  to the safety and without 

substantially affecting the utility of the item and  the  structure  or he may reject the work  

outright  without  any payment  and/or  get  it  and other  connected  and  incidental  items 

rectified,  or  removed and re-executed at the risk and  cost  of  the contractor.  Decision of 

the Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall be final 

and  binding  on  the Contractor.  

  

   

SIGNATURE OF CONTRACTOR WITH SEAL  
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SAFETY CODE  

  

Safety Norms to be followed by the Contractor  

1. Safety Clause   

i) The contractor should take all precautionary measures in order to ensure the protection of 

his own personnel moving about or working on the bank premises, and should conform to the 

rules and regulations of the bank.  

ii) The Contractor should abide by all bank regulations in force from time to time and ensure 

that the same are followed by his representatives, agents or sub contractors or workmen.  

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of 

installed equipment which may result in accident to staff and / or damage to equipment 

does not occur.  

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless against 

all actions, suits, claims, demands costs charges or expenses arising in connection with any 

accident, death or injury, sustained by any person or persons within the bank premises and 

any loss or damage to bank property sustained due to the acts or omissions of the contractor 

irrespective of whether such liability arises under the workmen’s compensation act or the 

fatal accidents act or any other statute in force from time to time.  

  

2. EMS Requirements  

i) The contractor shall ensure industrial safety methods in executing his work at bank premises.  

ii) The contractor shall ensure that all wastes generated by his activities / work are moved to 

the respective dump sites or taken for re-cycling.  

iii) The contractor has to give prior information whether any hazardous chemical is used in his 

work and if so, the operational control to be exercised.  

iv) The contractor has to ensure that all his material handling equipments / transport vehicles 

are emission tested.  

v) The contractor has to ensure that his activities are in tune with the guidelines of Department 

of Environment, Govt of India (to be incorporated as part of Contract). 

vi) The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers.  

vii) The contractors’ staff shall be competent in the areas wherein the contract is awarded by 

evaluating through skill matrix by concerned official  
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3. OTHER SAFETY MEASURES  

i) Adequate and appropriate tools shall be issued.  

ii) The instruments are used to be conformed to Indian Standards.  

iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except in the case of short duration work, which 

can be done safely from ladders.  When a ladder is used, it shall be of rigid construction 

made either of good quality wood or steel.  The steps shall have a minimum width of 450 

mm and a maximum rise of 300 mm.  Suitable hand holds of good quality wood or steel shall 

be provided and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal 

and 1 vertical).   

iv) Ensure adequate lighting at work place.  

v) Contractor should follow the terms and conditions/instructions of bank from time to time.  

vi) Activities other than the specified activities as per the contract clauses, which are assigned 

to contractor, are not permitted at the premises.  

vii) Ensure the Suitable guards are provided to the hand operating machine. viii) Suitable lifting 

machineries and tackles are to be used to handle the materials.  

ix) Any loss incurred to bank because of Contractor’s activities shall be charged to their 

account.  

x) The equipment’s & materials stored at our premises are at Contractor’s own risk.  

xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety  

xii)  before start of any work, appropriate Work Permits shall be obtained.  

xiii) Off cuts and wastes generated during the course of work, must be suitably disposed identified 

areas.  

xiv) The contractor shall engage qualified supervisors at the work site whenever men are engaged 

for work.  

xv) First aid box with adequate medicine are to be provided in the work area.  

xvi) Disobeying or not following the conditions / precautions / procedures shall result in penalty. 

In serious cases, stoppage of work or cancellation of permits may be done.  

xvii) xvii) The display board containing the details of nature of work, maximum number of staff 

working per shift, period of work, site in charge name and phone number and main office 

phone numbers is to be placed at prominent place.  

xviii) Staffs under your control are to be insured during the work period.  

xix) All personnel of the contractor working within the plant site shall be provided with safety 

helmets.  All welders shall wear welding goggles while doing welding work and all metal 

workers shall be provided with safety gloves.  Persons employed on metal cutting and 

grinding shall wear safety glasses.  
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xx) Adequate precautions shall be taken to prevent danger from electrical equipment.  No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public.  

  

4. Demolition  

Before any demolition work is commenced and also during the process of the work. 

i)         All open areas adjacent to the work site shall either be closed or protected.  

ii) No electric cable or apparatus, which is liable to be a source of danger over a cable  

          or apparatus used by the operator, shall remain electrically charged.  

iii) All practical steps shall be taken to prevent danger to persons employed from the risk       

          so over loaded with debris or materials as to render it unsafe.  

 

5. Personal Safety Equipment’s  

All necessary personal safety equipment as considered adequate by the Engineer should be 

kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, and the contractor should take adequate steps to ensure proper 

use of equipment by those concerned.  

  

i) Those engaged in welding works shall be provided with welder’s protective eyesight lids.  

ii) Stonebreakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  

iii) When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before 

the workers are allowed to get into manholes and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals or boards to prevent accident to 

the public.  

iv) The contractor shall not employ men below the age of 18 years. Women of any age shall not 

be engaged for the work of painting with products containing lead in any form.  Whenever 

men above the age of 18 years are employed on the work of lead painting the following 

precautions should be taken.  

v) Suitable facemasks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scraped.  

vi) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work.  

vii) When the work is done near any public place where there is risk of accidents all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in   danger and adequate provision should be made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work.  
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6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed while 

execution of the Electrical works  

  

7. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot.  The person responsible for compliance of 

the safety code shall be named therein by the contractor.  

  

To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer, 

Engineers of the Department or their representatives.  

  
Notwithstanding the above clause from (1) to (7), there is nothing in these to attempt the 

contractor from the operation of any other Act or Rule in force in the Republic of India.  

  

  

  

  

        SIGNATURE OF THE CONTRACTOR WITH SEAL   
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FORM OF AGREEMENT 

  

This agreement made the _____________day of the month of ________in the year 2024  

BETWEEN, Karnataka Gramin Bank, a body corporate constituted under the Regional Rural 

Bank Act, 1976 having its head office at Post Box. No. 32, Sanganakal Road, Gandhi Nagar, 

Ballari, Karnataka, India, Pin- 583103 represented  by  its  duly  constituted  attorney  

(hereinafter referred to as the Employer / Bank) on the ONE PART; and  

  

*Sri_____________________________________S/D/o______________________________ 

resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the following address 

______________________________________________  

  

* M/s.  ______________________ the partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner.  

  

* M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act of 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly represented 

 by  its  constituted    and  authorized  Managing  Director,  

Shri___________________ and (hereinafter called  the Contractor which term shall also be 

called the  Supplier  or the Contractor ) on the other part  

  

WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, Testing, 

Commissioning & Maintenance of 134 KWp capacity ON- Grid Rooftop Solar Power Plant in 

captioned properties vide …………. Dated…………….. and has been accepted by the Employer 

on  the  terms  and conditions as set out therein and inter alia others.  

  

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In  this  agreement  words and expression  shall  have  the  same meanings  as  are 

respectively assigned to them in the  conditions  of contract hereinafter referred to.  

2. The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this agreement viz;  

a) Notice inviting Tender  

b) General Rules and Instructions for the guidance of Contractors.  



TENDER DOCUMENT – KARNATAKA GRAMIN BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 134 KWp CAPACITY 
ONGRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_04 LOCATIONS  - MYSURU, TUMKURU, 
CHITRADURGA & KALBURGI 

 

                 Page 55 of 100  

c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee format, 

if any, leading to and prior to acceptance letter.  

d) General Conditions of contract along with Annexure thereto.  

e) e) Safety Code  

f) Schedules A to C consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc.  

g)  Scope of Comprehensive AMC  

h) Schedule of quantities including Prices and tendered amount known as Price - Bid.  

i) The details submitted in technical bid, design, technical brouchers, drawings and such 

other details etc.  

[ Note : *  Strike off whichever is not applicable ]  

  

3.  In consideration of the payments to be made by the Employer to the Contractor, the 

Contractor hereby covenants and agrees with the Employer to carry out the Supply,  

Installation, Testing, Commissioning & Maintenance of 134KWp Capacity On-Grid Rooftop 

Solar Power Plant in Karnataka Gramin Bank Building at Mysuru, Tumkuru, Chitradurga, 

Kalburgi complete and perform the works in conformity in all respects and subject to all 

terms and conditions/rules as mentioned in the General Conditions as also in the aforesaid 

documents which shall from part of this agreement.  

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and 

seals the day and year first above written.  

  

Signed, sealed and delivered by the said  

Contractor,______________________________________________  

____________________________________________________________________________ 

_______   to  the Employer_____________________in the presence of:  

  

  

Signature of Contractor (with seal)  

  

  

Signature of Authorized representative  

of the Employer / Accepting Authority.  

 

Witness ( Signature, Name & Address ):  

 1).  
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2).  

FORMAT OF INDEMNITY BOND  

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)  
THIS DEED OF INDEMNITY BOND is made on this --------- day of -------- month of year two 

thousand Twenty four (__.__.2024) By M/s --------------------- duly represented by one of  its 

partners --------------------------------, aged -- years, son of  Sri  --------------------------- , 

residing at ----------------------------------------------------------------------------------------------, 

_____________.   

   
* M/s.  ___________________________ the  partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner.  
  

* M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly represented 

by its constituted  and authorised Managing Director,  

Shri___________________ and (hereinafter called  the Contractor which term shall also be 

called the  Supplier  or the Contractor ) on the other part  
  

Whereas My Firm/ Company was short listed for issue of tenders and my company became 

successful in securing the subject work through competitive tendering and the work of 

Supply, Installation, Testing, Commissioning & Maintenance of 134 KWp Capacity On-Grid 

Rooftop Solar Power Plant at Karnataka Gramin Bank Building at Mysuru, Tumkuru, 

Chitradurga, Kalburgi has been awarded in favour of my Firm/ company by Karnataka Gramin 

Bank, General Administration Wing, Head Office, Ballari.   

And whereas for undertaking the furnishing work, my company has entered into contract 

agreement on __.__.2024.  
  

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 

dt.__.__.2024 and in consideration of  Karnataka Gramin Bank having agreed to make 

payments  on the running bills claimed by my company  based on the works completed by 

my company  in respect of Supply, Installation, Testing, Commissioning & Maintenance  of 

134KWp Capacity On-Grid Rooftop Solar Power  plant at Karnataka Gramin Bank Building at 

Mysuru, Tumkuru, Chitradurga, Kalburgi and referred to above, I hereby undertake to 

indemnify and keep harmless the Karnataka Gramin Bank and its officials from  any damages, 

prosecution, other legal suits and claims arising out of any mishaps occurring at the site due 

to faulty work, faulty construction and for violating rules and regulations for which I shall be 

solely responsible.  [ Note : *  Strike off whichever is not applicable ]  

  

SIGNATURE OF CONTRACTOR WITH SEAL  
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT  

  
  

To  

  

  

WHEREAS ______________________________(Name of Contractor) (hereinafter called "the 

Contractor" has submitted its Tender dated _______________________ (Date) for the 

execution of (Name of Contract)_____________ _______(hereinafter called "the Tender") in 

favour of Karnataka Gramin Bank hereinafter called the "Employer";  

KNOW ALL MEN by these presents that we, ___________ Bank, body corporate constituted 

under the Regional Rural Bank Act, 1976 having its  Head Office at 

________________________ amongst others a Regional offfices at ________________ 

(hereinafter called "the Bank" are bound unto the employer for the sum of 

Rs________________ (Rupees___________________________________________only) for 

which payment well and truly to be made to the said Employer, the Bank binds itself, its 

successors and assigns by these presents;  

  

THE CONDITIONS of this obligation are:  

(a) If the Contractor withdraws its Tender during the period of Tender validity specified in the 

Tender; or  

(b) If the Contractor having been notified of the acceptance of his Tender by the  

Employer during the period of Tender validity;  

(i) Fails or refuses to execute the Agreement, if required; or   

(ii) Fails or refuses to furnish the performance security or security Deposit, in accordance with 

clause   ___________ of conditions of Contract / Tender.  

  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions.  

  

Notwithstanding anything contained herein,   

  

1) our liability under this Bank guarantee shall not exceed   

Rs________________(Rupees___________________________________________only)   
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2) The bank Guarantee is valid up to __________ and   

  

3) We are liable to pay the guaranteed amount or any part therof under this Bank guarantee 

only and only if you serve upon us a written claim or demand on or before _____________( 

mention period of the Guarantee as found under clause (ii) above plus claim period)   

  

  

Dated _________________day of ________________________2024  

  

  

  

                           SIGNATURE OF THE BANK  
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT  

  

Guarantee No……………………………………………………………..  

Amount of Guarantee Rs………………………………………………..  

Guarantee cover from Dated: ………………………………………….  

To Dated: ………………………………………………………………….  

Last Date for Lodgement of claim: ……………………………………..    

  

To:  

  

  

  

  

  

In consideration of ………………………………………  (hereinafter called "Beneficiary") having agreed 

to exempt …………………………… …….. Ltd.,   having its Registered Office situated at 

……………………………….  (hereinafter called the "the obligator(s)") from the demand of security 

deposit of Rs…………………… (Rupees ………………………………………………….. only) under the terms 

and conditions of an agreement dated …………………. (hereinafter called the "said Agreement") 

for the due fulfilment by the said obligator of  the terms and conditions contained in the 

said agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 

………………………………… only), at the request of the obligator ______ Bank, body corporate 

constituted under the Regional Rural Bank Act, 1976 having its Head Office at _____________ 

amongst others a Regional office at ……………………… (Hereinafter referred to as "the Bank") 

has agreed to give following guarantee in favour of the beneficiary for an amount not 

exceeding Rs……………….. (Rupees ……………………………………………………….. only) against any loss 

or damage caused to or suffered or would be caused to or suffered by reason of any breach 

by the said Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                              

  

We, the Bank to hereby undertake to pay the amount payable under this guarantee without 

any demur merely on a demand from the beneficiary stating that the amount claimed is due 

by way of loss or damage caused to or would be caused to or suffered by reason or any breach 

of the terms and conditions contained in the said agreement or by reason of the obligator's 

failure to perform the said agreement.  Any such demand in writing made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under the guarantee.  

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………….  
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We, the Bank further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement 

and that it shall continue to be enforceable till all the dues of the beneficiary under or by 

virtue of the said agreement have been fully paid and its claims satisfied or till the 

beneficiary certifies that the terms and conditions of the said agreement have been fully 

discharged this guarantee.  Unless a demand for claim under this guarantee is made on us in 

writing on or before ………………………… we shall be discharged from all liabilities under this 

guarantee thereafter.  

  

We, the Bank further agree that the beneficiary shall have the fullest liberty, without 

consent and without effecting in any manner or obligations hereunder, to extend time of 

performance the said obligator(s) from time to time or to postpone for any time any of the 

powers exercisable by the beneficiary against the said obligator(s) and to forbear or enforce 

any of the terms and conditions relating to the said agreement and we shall not be relieved 

of our liability by reason of any extension being granted to the said obligator(s) for any 

forbearance, act or omission on the part of the beneficiary or any indulgence by the 

beneficiary to the said obligator(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would not for this provision have effect of so relieving us.  

  

We, the Bank lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the beneficiary in writing.      

  

Notwithstanding anything contained herein:  

  

(i) Our liability under this Bank Guarantee shall not exceed Rs. ………   

     (Rupees ……………………………………………………………… only)  

  

(ii) This Bank Guarantee is valid upto ……………………….. and  

  

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before ………………. 

(mention period of the guarantee as found under clause (ii) above plus claim period)  

   

  

PLACE:  

  

DATE:                                                                                   SIGNATURE    
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Schedule- A  

SPECIAL INFORMATION TO THE CONTRACTORS  

  

1. The Work has to be carried out at the Karnataka Gramin Bank properties mentioned 

below:-  

 Karnataka Gramin Bank, Regional Office Mysuru  35 KWp  

Karnataka Gramin Bank, Regional Office Tumkuru 14 KWp 

Karnataka Gramin Bank, Regional Office Chitradurga 50 KWp 

Karnataka Gramin Bank, Regional Office Kalburgi 35 KWp 

TOTAL 134 KWp 

  

The Building is having or planning to have truss work and panel need to be installed on 
the top of truss work. Presently it was proposed to provide rooftop on-grid solar power 
plant of 134KWp.   

  

Contractors are advised to visit the site, at their own expense and familiarize with site 
conditions before quoting. The contact details is as below-  

 Head office Address. 

GENERAL ADMINISTRATION WING,  

HEAD OFFICE ANNEX, # 8/2, AKSHAYA SQUARE,  

GANDHI NAGAR, BALLARI- 583101  

Ph: 08321- 470019/470020  

E-mail: psitw.premises@kgbk.in  

 

The Regional Manager 

Karnataka Gramin Bank  

Regional Office Mysuru 

CA-20, Vijayangara 2nd Stage 

Mysuru-570017 

The Regional Manager 

Karnataka Gramin Bank  

Regional Office Tumkuru 

6th Main, 4th Cross, 

Sadashivanagara, 

Tumkuru-572101 

The Regional Manager 

Karnataka Gramin Bank  

Regional Office Chitradurga 

NH 04, PB No 70, PB Road , IUDP 

Layout, Chitradurga-577501 

The Regional Manager 

Karnataka Gramin Bank  

Regional Office Kalburgi  

Kusnoor Road, Near Govt 

Degree College, Rajapur, 

Kalburgi -585105 
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Contractors are advised to go through the specifications and the schedule of work and clarify 

doubts if any, with the Bank’s Engineer before quoting.  

  

1. The contractor shall furnish full details of the materials he intends to use on the work like 

make, model no., printed literature/ catalogue showing all details, reference to any 

national/ international approvals/test certificates etc. In case of any deviations from the 

specifications/ stipulations contained in the tender, the same shall be separately listed out 

by the contractor and enclosed with the tender (in technical bid). Failure to furnish the 

above details may result in rejection of tender summarily.  

  

2. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period of 1 

year with free maintenance from the date of handing over of the solar power plant system. 

The offer must also include comprehensive AMC of 4 years from the date of completion of 

defect liability period. The firm shall be fully responsible for the warranty in respect of 

proper design, quality and workmanship of all equipments, accessories like covered by the 

offer. However the failure of the components due to other electrical faults will not be 

covered by the offer. The firm must warrant all equipments, accessories, spare parts etc., 

against any manufacturing defects during the warranty period. During the warranty period 

the firm shall maintain the equipment and repair/ replace all the defective components at 

the installed site at no additional charge of whatsoever nature to the Bank.   

3. Relevant type/factory test certificates, data sheets shall be furnished in respect of Modules, 

Inverters, Cables and other related accessories etc.  

 

 

 

 

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Schedule B  

SPECIAL INSTRUCTIONS TO THE CONTRACTOR  

  

1) This specification shall be read in conjunction with General conditions of contract as 

applicable for this project.  

2) The Contractor shall design the equipment considering the site conditions.  After award of 

contract no claim for extra payment will be entertained.  

3) All Civil alteration works shall be provided by the Contractor. The equipment shall be 

designed keeping in view the provisions of the statutory regulations and safety codes in force 

in the locality of installation. All such minor civil works like chipping, grouting, drilling, etc 

for fixing mounting structure and other accessories are to be executed by the supplier.   

4) The work should complete including testing & commissioning of solar power system within 

45 days from the acceptance of work order by the Contractor including mobilization.  

5) The following drawing/ documents shall be submitted for approval before                  

commencement of work.  

1. Module test certificate from ETDC/any other Government test centers have to be produced 

on sample basis.  

2. Contractor will submit his layout design for SPV module including its structural details to 

Engineer in Charge for approval prior to start of work.  

3. Design/Drawings of the mounting structure, the design for the mounting structure shall have 

the certification from a recognized Lab/Institution for the purpose.  

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, cable routing 

layout, Module interconnection drawings, bill of materials etc., for approval.  

6) The following drawings/ documents shall be submitted for records before handing over.  

1. As built drawings.  

2. A screen printed/laminated circuit and cabling diagram. The same should also be provided 

in the manual.  

3. Interconnection diagram of the modules of the panels on SPV module/panels shall also be 

provided for ready reference of the maintenance staff.  

4. Installation, Operation and Maintenance Manual. Regarding number of copies etc., refer to 

relevant articles.  

  

7) In the Price Bid, the Contractor shall indicate Price for supply, Installation, testing, erection 

and commissioning of the SPV System. GST shall be paid extra by Bank. The quoted Price 

shall include charges on account of all taxes, duties, packing, forwarding, transport, 

insurance etc. The quoted Price shall remain firm and binding and shall not be subjected to 
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any escalation whatsoever on any account during entire period of supply, installation, testing 

& commissioning.  

7) SPV System shall be guaranteed for a period of 1 year of trouble free operation after 

commencement of regular operation and shall include free servicing, repair and replacement 

of parts by the Contractor.  

  

8) Workmanship and performance warranty:  

1. The materials used shall be new and best of its kind available and shall conform to standards 

as mentioned in the technical specification.  

2. The supplier shall guarantee satisfactory performance of system as per relevant guidelines.  

3. The guarantee shall also cover faulty design/ materials/ workmanship. All rectification or 

replacement under guarantee shall be done by the supplier free of cost.  

4. The conditions regarding guarantee of equipment shall also be governed by the relevant 

clauses of general PRICE conditions.  

  

9) The Contractor shall fill up the Price data sheet and submit in a separate cover along with 

the tender.  

  

10) The Contractor shall furnish a Time Bar Chart showing breakup of time required for various 

activities viz., submission and approval of drawings, raw material procurement, engineering, 

various shop activities, order placement for bought out items and their delivery to shop, 

assembly, testing, inspection, dispatch, erection and commissioning.  

  

11) The Contractor shall furnish the procedure proposed for conducting performance guarantee 

test; for review by Employer.  

  

12) The Contractor shall ensure installation of all electrical equipment by approved licensed 

electrical Contractors and subsequent approval by electrical inspectorate and other 

competent authority, if necessary.   

  

13) Packing: Packing and transportation of solar panels, Charge Controller, and Mounting 

Structure shall be made such that the equipment is not damaged, while transporting, loading 

and unloading.  

  

14) Quality and Workmanship: All the units of the system shall be manufactured in accordance 

with international quality management systems ISO 9001-2000(or latest ISO), for which the 

manufacturer shall be duly accredited. A quality plan describing the quality assurance system 

followed by the manufacturer would be required to be submitted. The manufacturer shall 
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also be accredited for the compliance of ISO 14001 (latest issue) pertaining to environmental 

requirements. All wiring shall be neatly secured in position and adequately supported Metal 

panel or cover holes through which the wires or cables pass shall be bushed. All materials 

and workmanship shall be of professional quality to ensure the requirements.  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Schedule C  

Technical Specifications of SPV Power Plant   

TECHNICAL SPECIFICATIONS  

SCOPE OF WORK:  

The extent of the work shown and specified hereunder is defined to include all labour, materials, 

equipment, and supervision required for the design, fabrication, supply, installation, testing 

and commissioning of the complete solar power generation system, and subsequent upkeep 

and maintenance as defined.   

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years after 

completion of defect liability period of 1 year for 134KWp of ON-Grid Rooftop Solar Power 

Plant at  Karnataka Gramin Bank  Buildings at Mysuru, Tumkuru, Chitradurga & Kalburgi  

including the following:  

1. The solar power generated shall be utilized for consumer load and the surplus power to be 

fed into the grid.  

2. Net- Metering and Grid connectivity of the roof top solar PV system under this scheme shall 

be in accordance with the prevailing guidelines of DISCOM/ KERC. Obtaining permission from 

local authority, liaison and approval vests with the Contractor only. Any charges in this 

matter shall be borne by the Contractor. Application Charges, Statutory Charges against 

receipts shall be borne by the Bank.   

3. In case of grid failure, the standby inverter shall create a captive grid and SPV power keeps 

feeding to this captive grid.  

4. In case of low solar irradiation or cloudy weather, the deficit power is taken from the grid 

or DG.  

5. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & earth).  

The important Technical specification to be taken care during various stages like design, 

construction, commissioning and maintenance have been enumerated below.  

  

1. Solar Photo Voltaic Modules   

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules utilizing Mono 

/ Multi Crystalline high power Silicon Terrestrial Solar Photovoltaic cells.  

ii. Solar photovoltaic module capacity shall not be less than 545 Wp at each STC.  

iii. Solar module shall be laminated using lamination technology using established polymer (EVA) 

and Tedlar / Polyester laminate. Anti-reflection coating to be applied on cells to improve 

light absorption and to increase cell performance.  

iv. The modules shall be connected in suitable series / parallel combination to meet the voltage 

/ current requirements of the Inverter units.  



TENDER DOCUMENT – KARNATAKA GRAMIN BANK- SUPPLY, INSTALLATION TESTING & COMMISSIONING OF 134 KWp CAPACITY 
ONGRID ROOFTOP SOLAR PV POWER PLANT FOR BANK OWNED BUILDING AT_04 LOCATIONS  - MYSURU, TUMKURU, 
CHITRADURGA & KALBURGI 

 

                 Page 67 of 100  

v. Solar Photovoltaic module efficiency shall be minimum 15% and power tolerance shall be in 

the range of 0 to +3%. The temperature co-efficient of power for PV modules should be less 

than or equal to -0.45% per deg C.  

vi. The rated output power of any supplied module shall not have negative tolerance.  

vii. Module shall be made of high transmissivity glass front surface giving high encapsulation gain 

and hot butyl rubber edge sealant for module protection and mechanical support.  

viii. All materials used must have a proven history of reliable and stable operation in external 

outdoor applications.  

ix. Solar modules shall be designed to operate and perform in relative humidity up to 90% with 

temperatures between +10 Deg C and +85 Deg C and with stand gusts up to 200 km/h from 

back side of the panel.  

x. The Solar PV modules and production processes employed in the manufacture of the offered 

module shall be in accordance with the requirements of IEC 61215 Ed 2, IEC 61730 Part 

1(Requirements for Construction) &  Part 2(Requirements for Testing), IEC 61701 for 

operation in corrosive atmosphere.  

xi. SPV Modules shall be tested and approved by any one of the IEC authorized test centers. Test 

certificates can be issued by any of the NABL/BIS Accredited Testing/ Calibration 

Laboratories. Copy of the above Certifications along with I-V characteristics of all suitable 

modules as per specifications proposed to be used in the system must be provided along with 

offer. Undertaking from manufacturer / supplier that the modules being supplied are as per 

above shall also accompany the offer.  

xii. The module frame must be made of corrosion resistant materials, which is electrolytically 

compatible with the structural material used for mounting the module.  

xiii. Structure shall be designed to allow easy replacement of any module and in accordance with 

site conditions.  

xiv. Module Junction box shall of Flame proof / Explosion proof type be designed for long life 

outdoor operation in harsh environment and shall be IP 65 or better.  

xv. Degradation of power generated should not be exceeding 20% of the min. rated power over 

a 25 year period.  

xvi. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% for up to 

25 years. xvii. The PV modules shall be equipped with bypass diode to minimize power drop 

caused by shades.  

xviii. The solar modules shall have suitable encapsulation and sealing arrangements to protect the 

silicon cells from the environment. The arrangement and the material of encapsulation shall 

be compatible with the thermal expansion properties of the Silicon cells and the module 

framing arrangement / material. The encapsulation arrangement ensures complete moisture 

proofing during life of the solar modules.  
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xix. Each module must have low iron tempered glass front for strength and superior light 

transmission. It also must have tough multilayered back sheet for environment protection 

against moisture and high voltage electrical insulation.  

xx. The fill factor of modules shall not be less than 0.70.  

xxi. The Max. System Voltage of the modules used shall be 1000-V DC.  

xxii. Each PV module shall have an RF identification tag (RFID) fixed inside the module laminate, 

but able to withstand harsh environmental conditions, containing following information.  

• Name of manufacturer of PV Module  

• Name of manufacturer of Solar cells  

• Month & Year of manufacture (separately for Solar cells & module)  

• Country of origin (separately for Solar cells & module)  

• I-V Curve for the module  

• Peak wattage Im, Vm and FF for the module  

• Unique serial no. and model of the module  

• Date and year of obtaining IEC PV module qualification certificate  

• Name of the test lab issuing IEC certificate  

• Any other relevant information on traceability of solar cells and module as per ISO 9000 

series.  

xxiii. Modules shall be North-South oriented.  

xxiv. MCB of suitable rating to be provided for connecting / disconnecting Solar array and PCU for 

maintenance purposes.  

xxv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

  

Mechanical Features  

• Solar Photovoltaic Module shall be made of toughened, low iron content, high transmissivity 

front glass.  

• Anodized Aluminum Frame shall be provided around the module.  

• The module shall be encapsulated with Ethyl Vinyl Acetate (EVA).  

• Silicon edge sealant shall be provided around laminate.  

• The back surface shall be Tedlar /Polyester trilaminate.  

• Weather proof (IP 65) terminal box shall be provided for the module output terminations.  

• The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site.  

• Bypass diode arrangement shall be provided.  

• All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum)  
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 Marking  

Each module shall carry the following clear indelible markings as minimum:  

• Name, monogram of manufacturer  

• Type or module number  

• Module serial number  

• Polarity of terminals  

• Maximum system voltage for which module is designed  

• Date and place of manufacture  

2. Module Mounting Structure  

i. Module Mounting Structure should be as per MNRE specifications and supply & installation 

shall be in scope of contractor.  

ii. The structure shall be designed in accordance with the latitude of the place of installation. 

The array mounting structure shall be designed to allow easy replacement of any module and 

shall be in line with site requirement. Structure shall be designed for simple mechanical and 

electrical installation. It shall support SPV modules at a given orientation, absorb and 

transfer the mechanical loads to the ground properly. iii. The array structure shall have tilt 

arrangement to adjust the plane of the solar array for optimum tilt.  

iv. The array structure shall be made of hot dip galvanized MS angles/anodized aluminum of 

size not less than 50 mm x 50 mm x 6 mm size. The minimum thickness of galvanization shall 

be at least 120 microns. All nuts & bolts shall be made of very good quality stainless steel. 

The minimum clearance of the lowest part of the module structure and the developed ground 

level shall not be less than 1500 mm.  

v. Leg assembly of module mounting structure made of different diameter galvanized tubes are 

accepted. The work should be completed with supply, fitting fixing of clamps, saddles, nut 

& bolts etc. While quoting the rate, the contractor may mention the design & type of 

structure offered. All nuts & bolts shall be made of very good quality stainless steel.  

vi. The array structure shall be so designed that it will occupy minimum space without sacrificing 

the output from SPV panels at the same time it will withstand wind speed up to maximum of 

150kmph  

vii. The contractor shall specify installation details of the PV modules and the support structures 

with appropriate diagrams and drawings after receiving the offer.  

viii. The structure layout drawings along with shading calculation and detailed design shall be 

submitted to banker for approval after receiving the offer.   

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles will be fixed 

and grouted in the PCC foundation columns made with 1:2:4cement concrete. The minimum 

clearance of the lowest part of any module structure shall not be less than 1500 mm from 

ground level. While making foundation design, due consideration shall be given to weight of 

module assembly, maximum wind speed of 150kmphand seismic factors for the site.  
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ABOVE TRUSS WORK: The structure design should be as per the slope of the tin shed. The 

inclination angle of structure can be done in two ways-   

1. Parallel to the tin shed (flat keeping zero-degree tiling angle), if the slope of shed in Proper 

south direction.  

2. With same tilt angle based on the slope of tin shed to get the maximum output.   

The minimum clearance of the lowest point from the tin shade should be more then 100mm. 

The base of structure should be connected on the Purlin of tin shed with the proper riveting. 

All structure members should be of minimum 2 mm thickness. While making structural 

design, due consideration shall be given to weight of module assembly, maximum wind speed 

of 150kmphand seismic factors for the site. Necessary arrangements to be made in the design 

for reaching the panels during service/ maintenance.   

x. The contractor can visit the site before quoting the rate for civil works. After taking in to 

consideration all aspects of the site, condition of roof etc., the contractor shall quote for 

civil works. No extra claim shall be entertained at post project stage.  

xi. The weathering course of rooftop should not be affected on fixing the mounting structure. 

If required, proper weathering course treatment should be done in areas where it is affected.  

xii. The foundation design of module structure design/ structural design above truss work shall 

be submitted to banker for approval. The work will be carried out as per designs approved 

by bank. The contractor shall specify installation details of the PV modules and the support 

structures with appropriate diagrams and drawings. Such details shall include, but not 

limited to, the following;  

1. Determination of true south at the site;  

2. Array tilt angle to the horizontal, with permitted tolerance;  

3. Details with drawings for fixing the modules;  

4. Details with drawings of fixing the junction/terminal boxes;  

5. Interconnection details inside the junction/terminal boxes;  

6. Structure installation details and drawings;  

7. Electrical grounding (earthing);  

8. Inter-panel/Inter-row distances with allowed tolerances; and  

9. Safety precautions to be taken.  

xiii. The array structure shall support SPV modules at a given orientation and absorb and transfer 

the mechanical loads to the rooftop columns properly. All nuts and bolts shall be of very 

good quality stainless /galvanized steel.  

xiv. Incase of any defects arising in the building during guarantee period of Five year, the 

contractor shall rectify the same at their own cost.   
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Wind velocity withstanding 

capacity  
150kmph  

Module Mounting Structure 

(MMS) Material.  

Aluminium. For Aluminium structures, necessary 

protection towards rusting need to be provided 

either by coating or anodization.  

Bolts, nuts, panel mounting   

clamps, fasteners (with spring 

washers)  

Stainless steel SS 304  

  

  

 Mounting arrangement For  

RCC-flat roof  
  

  

The structure has to be securely anchored to the  
supporting surface. Concrete foundations of 

appropriate weight and depth for structures mounted 

directly on the ground; Bolted with anchor bolts of 

appropriate strength for structures mounted on RCC 

surfaces.  

  
Mounting arrangement in truss  
 
Work  
  

The base of structure should be connected on the 

Purlin of tin shed with the proper riveting.  

  

 Installation  

  

The structures shall be designed for simple mechanical 

on-site installation. There shall be no requirement of 

welding or complex machinery at the installation site  

 Minimum distance between   

 roof edge and mounting  

 structure  

0.6m  

  

  

  

  

  
Access for panel cleaning and  
  
maintenance  
  

  

  

  

  

The structures shall be designed to allow easy 
replacement, repairing and cleaning of any module. 
The array structure shall be so designed that it will 
occupy minimum space without sacrificing the output 
from the SPV panels. Necessary testing provision for 
MMS to be made available at site.  

Adequate spacing shall be provided between two 
panel frames and rows of panels to facilitate 
personnel protection ease of installation, 
replacement, cleaning of panels and electrical 
maintenance.  

All solar panels must be accessible from the top for 

cleaning and from the bottom for access to the module 

junction box.   
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3. DC Combiner Box/Array Junction Box  

The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder 

coated Aluminum.  

The terminals shall be connected to copper bus bar arrangement of proper sizes. The junction 

boxes shall have suitable cable entry points fitted with cable glands of appropriate sizes for 

both incoming and outgoing cables and earthing provision shall be available. Suitable 

markings shall be provided on the bus bar for easy identification and cable ferrules shall be 

fitted at the cable termination points for identification. Each main junction box shall be 

fitted with appropriate rating blocking diode. The junction boxes shall be of reputed make 

and conform to IP65 standards and IEC 62208. Door shall be of hinged door with EPDM rubber 

gasket to prevent water entry.  

The junction boxes shall have suitable arrangement for the Following:  

• Combine groups of modules into independent charging sub-arrays that shall be wired to the 

controller.  

• Provide arrangement for disconnection for each of the groups.  

• Provide a test point for each sub-group for quick fault location.  

• To provide group array isolation.  

• The rating of the JB’s shall be suitable with adequate safety factor to inter connect the Solar 

PV array.  

• Suitable capacity MOVs shall be provided within the box to protect against lightning  

  

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers to be 

used in the combiner box to provide over-current protection. Fuses to be provided with 

indication.  

Surge Protection Device: Surge Protection devices or SPD to be provided to protect the 

combiner/junction box from any power surge and voltage spike. SPD to be used should meet 

Type 2 regulations, and to be typically rated between 600 to 1000V.  

Input Glands/ Connectors: The combiner/ array junction box offered is to be provided with 

IP 67 rated Cable Glands or MC 4 connectors at the input side to lead the array strings into 

the box.   

  

4. Grid Interactive Inverter/PCU  

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, 

protection, data logging devices etc.  

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for inverting 

to AC voltage. Maximum Power Point Tracking (MPPT) system shall be an inherent feature of 

the system and shall be used to extract maximum energy from solar array to produce 415 

VAC 3 ph 50 Hz output. The output shall be synchronized with the station’s grid power.  
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iii. The system shall generate power for use during the day-light hours directly by the captive 

load.  

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet the Solar 

PV Array capacity control which will extract maximum energy from solar array and provides 

415V AC +/-10%, 50HZ, to synchronize (and not export) with local utility grid in Indian 

ambient conditions.  

v. The efficiency of PCUs used at Insolation levels of 10% to 90% shall not be less than 90%.  

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total harmonic 

distortion (THD). Additionally, it will provide protection features such as over current, short 

circuit, over temperature as a minimum.  

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The PCU 

should be completely compatible with the SPV array voltage and local grid / DG supply 

voltage.  

viii. Switching shall be MOSFET / IGBT based. ix. Idle current shall be less than 4% of rated 

capacity.  

x. The PCU shall be string type inverters to reduce the DC power losses & can have the flexibility 

to increase the capacity of the plant.  

xi. The PCU shall be designed for continuous, reliable power supply as per specifications.  

xii. The PCU shall be capable of complete automatic operation and shall be capable to 

synchronize independently & automatically with the grid supply and DG Supply. The idea for 

installing SPV unit is to be utilize whatever power is available and directly feed into the 

system irrespective of whether grid supply is ‘ON’ or DG is ‘ON’ on SOLAR FIRST basis.  

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control plant 

performance through external PC.  

xiv. The PCU shall have internal protection arrangement against any sustained fault. The 

dimension, weight, foundation details etc. of the PCU shall be clearly indicated in the 

detailed technical specification provided by the contractor.  

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the Solar 

system parameters and protection status.  

xvi. The operating temperature range shall be -20 to +50 deg C  

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor  

xviii. Power factor shall be greater than 0.9  

xix. Cooling shall be forced air cooling through cooling fan.  

xx. The system shall be capable of automatic operation with automatic wake-up in the morning 

and providing supply to the load after synchronizing with Grid/DG supply. xxi. When the 

generated power is below a low, preset value or the solar insolation is below a set value for 

a pre-determined amount of time, the inverter shall be disconnected from the grid and shall 
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be operated in a “sleep mode”. In this mode, the inverter power stage components shall be 

switched off, thereby keeping the stand by losses to a bare minimum.  

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that maximum 

power is extracted from the solar array in an efficient manner.  

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses.  

xxiv. The system shall be designed to minimize both conducted and radiated RFI emissions.  

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. However, the 

total Peak output Power rating of all the PCU’s at operating temperatures of 45 deg C shall 

not be less than 100 KW.  

xxvi. Overload protection shall be min. 150% for one minute. xxvii. The inverter must have a DC 

disconnect switch / device. xxviii. MCB of suitable rating to be provided for connecting / 

disconnecting Load and PCU. xxix. The inverter must have an integrated MODBUS RS-485 

interface for connectivity.  

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ for remote 

monitoring.  

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines.  

5. Indications  

• Inverter on  

• Grid on  

• Inverter under voltage / over voltage  

• Inverter over load  

• Inverter over temperature  

6. Protections   

• Over voltage at input  

• Over current at output  

• Over / under output voltage  

• Over / under grid frequency  

• Over temperature  

• Short circuit  

• DC reverse polarity  

• Protection against lightning  

• Surge voltage protection  

7. Remote Monitoring  DC power input  

• DC input voltage  DC input current  

• AC power output  
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• AC voltage  AC current  

• AC frequency  

• Power factor  

• Energy harvested daily / monthly / yearly  

• Inverter status  

• Total power generated/operation time  

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 60068 – 2 

/ equivalent BIS standards.  

  

8. Data Monitoring of Solar Power Plant  

The system performance monitoring and solar generation data is recorded using a data 

logger. The Monitoring system shall comprise of the following main components:  

• PCU logs the inverter performance data and transmits the same to the Data logger.  

• Data monitoring system logs irradiance (solar insolation) and ambient temperature. 

Necessary sensors required for the same shall be provided by the Contractor and sensor 

outputs interfaced to the Solar monitoring system  

• Data logger gathers information and monitors the performance of the inverter. It also 

supports measurements from the external sensors. The data can be acquired through 

Ethernet port (RJ45) and shall be available to connect to Bank network.  

• The data acquisition system shall have a real-time clock and data storage capacity for 

recording data round the clock for min. one year.  

• The monitoring of the Solar system and logging / viewing of system data shall be done 

through a PC with HMI software to be supplied by the Contractor.  

• PC Data logging software enables automatic long-term storage of measured data from SPV 

Plant. It allows visualization, monitoring, commissioning and service of the installation.  

• The software package shall be preferably windows based.  

• The Solar system data shall be logged in chronological order, date wise. The periodicity of 

data logging shall be configurable.  

• Event logging shall be adjustable repetition from 01 second to 600 Seconds, with storage 

capacity up to 03 Years with 10 minute logs.  

• The system shall be capable of providing graphical trends for viewing the system parameters 

on real time as well as historic basis. It shall be possible to generate reports based on the 

logged historic data which shall be exportable in MS Excel / PDF formats.  

• System shall have provision for remotely viewing the System status on local LAN /INTRANET 

of bank.  
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9. AC Distribution Board (ACDB)   

An AC distribution box shall be provided between the Inverter and the existing LT Panel of 

bank. This panel shall have provision for protection, connection and disconnection of 

individual inverters from the AC system.  

The AC Box will be used to combine AC power coming from the inverters.  

• The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic.  

• The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables.  

• Suitable markings shall be provided on the bus bar for easy identification and cable ferrules 

shall be fitted at the cable termination points for identification.  

• It should have the facility to protect from over currents & isolate the AC box from the main 

AC line.  

• The AC Box should have surge protection devices, to protect inverters from surges in the AC 

line.  

• For service & emergency safety requirements, the circuit breakers / load– break switches 

must have facility for remote operation.  

• The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. The 

Energy meter should have Modbus RS- 485 communication interface.  

  

10.  DC Distribution Board (DCDB)  

DC Distribution panel board shall be provided to receive the DC output from the array field, 

with analog measurement panel for voltage, current and power from different MJBs so as to 

check any failure in the array field. DCDB shall have enclosure of dust & vermin proof. The 

bus bars shall be made of copper of desired size. Suitable capacity MCBs along with necessary 

surge arrestors shall be provided for controlling the DC power output to the PCU/Inverter. 

DCDB shall be fabricated by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection.  

  

11. Cables and Accessories  

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V  

1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227.  

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of 

electrolytic copper confirming to IS: 8130  

1.4. Cables shall be UV and weathering resistant.  

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%.  

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE pipes.  

1.7. All interfaces between panel integral cable and extension cable must be done using MC4 

equivalent connectors only.  
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12. Earthing and Lightning Protection   

  

12.1 Earthing Protection   

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 -

1987. In addition the lighting arrester/masts should also be provided inside the array field. 

Provision should be kept for shorting and grounding of the PV array at the time of 

maintenance work. All metal casing/shielding of the plant should be thoroughly grounded in 

accordance with Indian Electricity Act/IE Rules. Earth Resistance shall be tested in presence 

of the representative of bank as and when required after earthing by calibrated earth tester. 

PCU, ACDB and DCDB should also be earthed properly. Earth resistance shall not be more 

than 5 ohms for individual pit and shall be less than 1.0 Ohms for Grid in line. It shall be 

ensured that all the earths are bonded together to make them at the same potential. The 

earthing conductor shall be rated for the maximum short circuit current, and shall be 1.56 

times the short circuit current. The area of cross -section of conductor shall not be less than 

1.6 sq mm in any case. The Earthing pits shall be made at locations approved by bank.  

  

12.2 Lightning protection  

There shall be the required number of suitable lightning arrestors (ESE) installed in the array 

area. Lightning protection shall be provided by the use of metal oxide arrestors and suitable 

Earthing such that induced transients find an alternate route to earth. Protection shall meet 

the safety rules as per Indian Electricity Act2003/IE rules.  

  

13. FIRE EXTINGUISHERS  

This control room shall be provided with Portable fire extinguisher for fire caused by 

electrical short circuits. Apart from this Sand buckets shall be placed in relevant areas 

mandated by BIS. The installation of Fire Extinguishers should confirm to TAC regulations 

and BIS standards. The fire extinguishers shall be provided in the control room housing the 

PCUs as well as on the roof top where the PV arrays have been installed.  

  

14. Finish & Painting   

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, 

chassis, brackets, etc., shall be treated to prevent corrosion.  

The ACDB/DCDB shall be Galvanized iron / powdered coated/Weather proof paint.  

Colour scheme shall be as follows: Siemens Gray  

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, iron 

structure and charge controller with the following:  

• Name Plate for SPV Panel and Mounting Structure:  
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• Name of the User  

• Manufacturer’s name and identification mark  Name of the Item  Model No.  

• Serial No. of the unit  Year of manufacture  Name Plate for PCU:  

• Name of the user  

• Manufacturer’s name and identification mark  Name of the Item  Model No.  

• Type of unit  

• Serial No. of the unit  

• Year of manufacture  

• Rating and voltage of the PCU/Inverter  

• Input voltage   

• Output Voltage and Current  

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any other 

arrangement ensuring better life expectancy designation plate in “Bold” letters showing 

“134 KWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”.  

  

15. TOOLS, SHACKLES  

After completion of installation & commissioning of the power plant, necessary tools & 

shackles are to be provided free of cost by the supplier for maintenance purpose.  

  

16. Documentation  

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system components, 

mounting of PV Module, electronics used, working, starting and shutdown procedures, 

maintenance and trouble-shooting instructions, DO’s & DONT’s, Name & address of contact 

person or Centre to be contacted in case of complaints/ failure. Warranty Card & Service 

entry card shall be provided with the SPV Power Plant systems.  

  

Supplier shall provide 02 sets of the As-built Detailed wiring diagrams, Array layout and 

termination schedules. Approval of Bank needs to be obtained on the content of Manual.  

  

17. Installation of Components and Materials Description:  

1. Supply and installation of Module mounting structure/ super structure for mounting at roof 

top.  

2. The PV modules shall be installed with necessary tilt with the most effective orientation. 

Tilt angle to be optimized to obtain maximum generation.  

3. Supporting structure material shall be compatible with the PV panel mounting frame.  
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4. Each module can be mounted on a mounting structures fabricated from hot dip galvanized 

MS, using appropriate clamps and trapezoidal sheet holders, rail track connectors, screws 

and fixtures. The structure shall be non-corrosive and long lasting. Each structure will carry 

multiple modules to form a row. The structure shall be capable of withstanding a wind speed 

of 150kmph. After grouting and installation and shall be designed to cater very rough climatic 

conditions. The contractor shall furnish design calculations to confirm the wind speed 

withstand capability of the structure. The same will be reviewed by the banker’s engineer’s 

and in case of any shortcomings in the design the contractor shall make suitable changes so 

as to make the entire structure capable to withstand against wind speed specified as above. 

The mounting structure shall be guaranteed for at least 5 years.  

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge 

Controller/ Inverter.  

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, micro/ 

string inverters, metering and hooking up the system to the including synchronization with 

plant main LT Panel grid / DG set.  

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be 

provided.  

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel including 

within terraces.  

9. Supply and installation of cables on prefabricated GI cable trays and / or within suspended 

ceiling spaces including installation, cable trays, hangers, supports, cable terminations all 

fixing accessories (terrace to plant room inclusive of PVC sleeve/ other accessories etc. 

wherever required)  

10. Supply and installation of earthing system with testing joint for every pit (grounding) system 

including cutting of roads / paved areas / PCC floor etc and making as good as in original 

shape. Prior to execution, design shall be submitted by contractor for approval by bank.  

11. Supply and installation of lightening arrester, required as per statutory norms/guidelines as 

approved by bank.  

  

18.  Testing and commissioning  

Pre-commissioning tests of all electrical equipments. Specific points to be considered during 

commissioning are:  

1. Continuity checking and insulation resistance measurement of cables.  

2. Proper crimping, lugging and glanding of cables before final terminations.  

3. Checking of all electrical terminations for any loose contacts.  

4. Proper earthing of electric equipment & solar array to be ensured.  

5. At junction box in solar array, voltage levels to be checked (between positive & negative 

terminal, positive to earth and negative to earth) in consultation with inverter OEM.  
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6. Inverter to be checked in testing mode and after No Fault indication is displayed on LCD it is 

to be connected to grid/battery.  

19. Annual Generation Guarantee  

Contractor shall give minimum annual power generation guarantee of 24300Units/ kWh per 

system for first year (Calculated on the basis of average 4.5 kWh per KWp functioning for 

300 days) and for subsequent years as per following –  

2nd Year   : 99.0% of 1st Year Generation   

3rd Year    : 98.5% of 1st Year Generation   

4th Year    : 98.0% of 1st Year Generation   

5th Year   : 97.5% of 1st Year Generation   

  

In case of short fall, Contractor will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation trend 

after first 5 years must be mentioned.  

  

Contractor may monitor the performance of system installed. In case Contractor finds that 

installed system will not meet assigned minimum annual guarantee, it is up to Contractor to 

upgrade the system to meet the minimum requirement at his own cost.  

  

20. LT Panel & AC Distribution Box - Interconnection  

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 phase 

AC power. The AC power output of the inverter shall be fed to the AC Distribution Box 

(metering panel & isolation panel) which also houses energy meter. The 415 V AC output 

from the AC distribution box is fed to the owner’s LT panel for feeding the building load. 

The AC power from the Solar Inverter shall be synchronized with the station’s supply grid 

and power is fed into the building load on continuous basis. The connectivity / interfacing 

of the AC power output from the Solar Inverter to the existing grid power shall be designed 

and carried out by the contractor. First preference for drawing power shall be from Solar 

Inverter, the balance power shall be automatically drawn from the grid supply. Contractor 

shall finalize the scheme of interconnection to LT Panel / load after discussion with bank.  

  

21. Integration Of Solar Power With Grid  

The output power from SPV would be fed to the inverters which converts DC produced by 

SPV array to AC and feeds it into the consumer load and the surplus power to be feed into 

the grid after synchronization. In case of grid failure, or low or high voltage, solar PV system 

shall be out of synchronization and shall be disconnected from the grid. Once the DG set 

comes into service PV system shall again be synchronized with DG supply and load 

requirement would be met to the extent of availability of power. 4 pole isolation of inverter 

output with respect to the grid/ DG power connection need to be provided.  
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22. Grid Islanding   

i. In the event of a power failure on the electric grid, it is required that any independent 

power-producing inverters attached to the grid turn off in a short period of time. This 

prevents the DC-to-AC inverters from continuing to feed power into small sections of the 

grid, known as “islands.” Powered islands present a risk to workers who may expect the area 

to be unpowered, and they may also damage grid-tied equipment. The Rooftop PV system 

shall be equipped with islanding protection. In addition to disconnection from the grid (due 

to islanding protection) disconnection due to under and over voltage conditions shall also be 

provided.   

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid 

would have to be provided at utility end to isolate the grid connection by the utility personnel 

to carry out any maintenance. This switch shall be locked by the utility personnel.  

   

23. Acceptance Criteria  

Final acceptance of the integrated system will be given only after validating the performance 

of the system as in Installation, Testing and Commissioning of clause above.  

  

24. Guaranty  

All the components of the system shall be guaranteed for any manufacturing defect or 

inferior components for a period of FIVE years from the date of commissioning.   

  

25. Training  

The supplier shall provide training to at least 3 departmental operators on the O & M aspects 

of the system  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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PROFILE OF THE BIDDER 

  

S NO  Particulars   Bidder  

1  Name of the Company     

2  Year of incorporation     

3  Registered office     

  Address     

  Office Telephone Number     

  Fax Number     

4  Contact Person     

  Name     

  Personal Telephone Number     

  Mobile Number     

  Email Address     

5  Local office(s) in Karnataka     

  Address     

  Office Telephone Number     

  Fax Number      

6  Tender signing authority      

  Name     

  Address     

  Personal Telephone Number     

  Email Address     

  

Please enclose Authorization or Power 

of Attorney to sign and  

submit the Tender  

  

7  
Address for communication  under the 

current tender  
  

8  Goods & Service Tax No    

9  Permanent Account Number    

EMD Amount  

S.No.  Particulars  Please furnish details  

1  Name of the Bank    

2  Demand Draft (DD) Number    

3  DD Date    

4  DD Amount    

  

SIGNATURE OF CONTRACTOR WITH SEAL  
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Technical Data Sheet to be compulsorily filled by contractor Solar Photo Voltaic  

Power Plant, Roof top Grid Tie System (Individually for all 04 works ) 

SN  Specification  Bank Requirement  Contractor Reply  

A.   SPV power plant  @ _______________________________Building 

1  Rated Output   To be mentioned by  

Contractor  

  

2  No. of PV Modules  To be mentioned by  

Contractor  

  

3  No. of series module in one array  To be mentioned by  

Contractor  

  

4  No. of array in parallel 

combination  

To be mentioned by  

Contractor  

  

B.  SPV Module  

1  PV Cell type-BIS APPROVED  To be mentioned by  

Contractor  

  

2  Make of SPV Cell- BIS  

APPROVED  

To be mentioned by  

Contractor  

  

3  Make of SPV Module- BIS  

APPROVED  

To be mentioned by  

Contractor  

  

4  Maximum Power Rating of one 

module(KWp)  

 Should not be lesser than  

545Wp-To be mentioned by  

Contractor  

  

5  Rated Current of Module  To be mentioned by  

Contractor  

  

6  Rated Voltage of module  To be mentioned by  

Contractor  

  

7  Short Circuit Current of module  To be mentioned by  

Contractor  

  

8  Open Circuit Voltage of module  To be mentioned by  

Contractor  

  

9  Sample I-V Curve Submitted  

(Yes/ No)  

To be mentioned by  

Contractor  

  

10  Photo Electrical Conversion  

Efficiency of SPV module  

Not less than 15% - To be 

mentioned by the 

Contractor  

  

11  Fill Factor of SPV Module  Greater than 0.70- To be 

mentioned by the 

Contractor  
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12  No. of modules proposed to be 

provided to achieve minimum DC 

power   

To be mentioned by the  

Contractor  

  

C.  Mounting Arrangement  

1  Mounting type  Roof-mounted above tin 
shed  

Truss Work  

  

2  Surface azimuth angle of PV  

Module  

To be mentioned by  

Contractor  

  

3  Tilt angle (slope) of PV  

Module  

To be mentioned by  

Contractor  

  

4  Confirmation that structure and 

module frame shall be designed 

to withstand wind speed of 

150kmph  

Yes/No – To be mentioned 
by  

Contractor  

  

D  DC Combiner Box/ Array Junction Box  

1  Enclosure  Polycarbonate IP-65    

2  Necessary Fuse Protection &  

Surge Protection  

Yes    

3  Rated Insulated Voltage  DC 1000V    

E  Power Conditioning Unit (PC U) / Inverter  

1  Make of PCU/Inverter  Schneider/ABB or 

equivalent  

  

2  Nominal Output array voltage 

shall be suitable for the MPPT 

range of PCU  

To be mentioned by  

Contractor  

  

3  DC Array Input Operating  

Voltage  

(-20% to +15%) of the DC 

Array input voltage  

  

4  Type of solar charge controller  MPPT Based Solar Charge  

Controller  

  

5  Switching device  MOSFET/IGBT based    

6  Continuous inverter Output  

Rating (KVA)  

To be mentioned by  

Contractor  

  

7  Output Wave Form  Pure Sine Wave  Output    

8  Total Harmonic distortion  < 3% @ nominal power    

9  Output Voltage  3 ph, 415± 10 %    

10  Output Frequency  50Hz ± 3%    

11  Power Factor  > 0.9    

12  
PCU Efficiency  

> 90% at nominal voltage & 

power  
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13  Inverter efficiency  94% to 98% at full load    

14  No. of Inverters with  

Configuration  

To be provided by 

Contractor ( to meet 

nominal output power)  

  

15  Inverter Type  To be mentioned by  

Contractor  

  

16  Idle Current  < 4% of rated capacity    

17  Regulation  ±2% for DC I/p variation & 

o/p load variation  

  

18  Overload Features  150% for 1 minute    

19  Cooling  Forced Air cooling, with 

temperature controlled 

cooling fan  

  

20  Operating Temperature  0 to 50 ˚C    

21  Relative Humidity  95% Maximum    

22  LED/LCD Display :  

Indications  

Display shall indicate 

system functional 

parameters and protection 

functional indicator  

  

23  Data monitor and display controls  RS485, Ethernet OR RS232 

connectivity  

  

24  Protections      

  a. Input over voltage  

b. Low/high frequency  

c. Short circuit  

d. Under/over output voltage  

e. Over Temperature  

f. Grid Input under voltage / 

over voltage with auto recovery  

g. DC disconnect device  

h. DC reverse polarity  

i. Anti-Islanding Protection 

as per the standard  

To be mentioned by  

Contractor  

  

25  Enclosure Protection  IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529  
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26  Safety  1. IEC 62103  

2. IEC 62109 Part 1 & 2  

3. Galvanic Isolation at 

input & output through 

transformer  

  

27  Audible Noise  < 45dB at 1 Meter    

28  Power Control  MPPT suitable for hybrid 

operation.  

  

F  DC/AC Distribution  

1  DC Side Quantity & Ratings of 

MCBs  

To be mentioned by  

Contractor  

  

2  AC Side  

Quantity & Capacity of MCBs  

To be mentioned by  

Contractor  

  

3  Details of measuring  To be mentioned by  

Contractor  

  

4  Other Details  To be mentioned by  

Contractor  

  

G  Cables   

1  Make  To be mentioned by  

Contractor  

  

2  Size  To be mentioned by  

Contractor  

  

3  Other Details  To be mentioned by  

Contractor  

  

H  Earthing   

1  Details of points earthed  To be mentioned by  

Contractor  

  

2  Earth Resistance  To be mentioned by  

Contractor  

  

I  Lightning Arrestor   

1  Make & Type  To be mentioned by  

Contractor  

  

2  Area covered per Lightning  

Arrestor  

To be mentioned by  

Contractor  

  

3  Number of Lightning  

Arrestors   

To be mentioned by  

Contractor  

  

J  Datasheet for Modules, Inverter, 

Cables etc..  

To be submitted along with 

the bid  

  

 SIGNATURE OF THE CONTRACTOR WITH SEAL  
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SCOPE OF COMPREHENSIVE AMC  

  

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD  

  

1. The Contractor shall maintain the plant and associated equipment free of cost and ensure 

that it works as per tender parameters.  

  

2. All spares required for normal operation as per tendered parameters shall be replaced at no 

extra cost.  

  

3. The number of visits shall be same as stipulated in Comprehensive Annual Maintenance.  

  

B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)  

  

1. The Contractor shall maintain the plant and associated equipments for a period of Four years 

after the expiry of defect liability period and ensure that it works as per the tendered 

parameters.  

2. The rate of annual maintenance charges shall be furnished for a period of 4 years after the 

expiry of warranty/defect liability period and the rates quoted shall be binding on the 

Contractor.  

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost economics.  

4. The Comprehensive Annual Maintenance Charges shall be paid once in three months subject 

to satisfactory maintenance of previous quarter.   

  

SCOPE OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT FOR  SOLAR 
ROOFTOP POWER SYSTEM (CAMC)  

  

The Contractor shall offer the following at no extra cost to the bank. The rate quoted for 

CAMC should include the following.   

  

1. The Contractor shall maintain the plant and ensure that it works as per the tendered 

parameters.  

2. All the repairs and replacements of spares shall be carried out which are necessitated due 

to usage of system as per tender stipulations.  However, the repairs and replacements 

necessitated by loss or damage due to misuse or accident, fire or natural calamities shall be 

out of the scope of CAMC.  

3. The Contractor should visit every month for preventive maintenance of the system. If any 

breakdown calls for emergency service, the same shall be attended within 24 hrs. One of the 
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scheduled preventive maintenance shall also be completed during such visits. Visits also shall 

be made for the upkeep of the system to ensure at no point of time the plant capacity is less 

than 90%.  

4. During the Preventive Maintenance, the contract includes servicing including PV panel 

cleaning, repairing, maintenance and replacement of spare parts of Solar Power System for 

the satisfactory running of the system. During each visit the supplier shall carry out 

Thermography checks during the CAMC period to identify hot spot of PV modules and take 

corrective action. The same shall be recorded in a log book which shall be verified and 

confirmed by bank's representative.   

5. During the break down calls, the nature of repair carried out, parts replaced etc shall be 

recorded in the log book.  

  

OTHER TERMS WITH REGARD TO CAMC:  

  

1. The rate of annual maintenance charges shall be furnished for a period of 4 years after the 

warranty/Defect Liability Period and rates quoted shall be binding on the Contractor.  

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like number of 

monthly visits, items covering under CAMC, replacement of spares exclusions if any, down 

time for break down and service calls shall be as mentioned above.  

3. The Bank reserves the right of discontinuing the CAMC from the contractor during the  

tenancy  of  the Maintenance Contract.  

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the criteria in 

evaluation of cost economics of the tender. All  the  activities  under  this  clause  shall  be  

completed  within  the stipulated time.  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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PRICE BID  

  

TERMS OF PRICE BID  

  

1. Prices quoted must be firm for the period /extended period of contract.  No escalation shall 

be admissible in respect of any item of the contract, except in case of statutory variation in 

items like excise duty, works contract tax (if applicable), which shall be reimbursed subject 

to submission of necessary documents.  

  

2. No escalation due to IEEMA clause shall be admissible.  

  

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over including 

ancillary items like minor civil works, all electrical items etc., and nothing extra shall be 

paid.  

  

4. All materials shall be insured against theft, damage, etc., from the time they are transported 

from the factory upto the time of handing over to the bank.  No claim in respect of any 

damage/ loss shall be entertained.  

  

5. Watch and ward responsibility at site shall be the responsibility of the contractor.  

  

6. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED EXCLUDING GOODS & 

SERVICE TAX (GST). APPLICABLE GST WILL BE PAID DURING THE COURSE OF AMC.   

  

7. The value of items of Price bid & Present Value of the AMC amount for 4 years after 

completion of Defect liability period will be commuted for arriving lowest bidder (L1).    

  

8. Calculation of Present Value : The Present value of AMC charges for 4 years after 1 year 

defect liability period will also be evaluated to arrive at Lowest Contractor ( L1). The present 

value of the AMC component per year will be calculated as per the following formula:  

  

Present Value = c / (1+r)n  

  

Where 'c' is the annual CSMC of each year  

           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 9.25%  

           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…  
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     The above mentioned calculation is for Price comparison purpose only.  

  

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price       bid 

for 4 years and the AMC shall be Comprehensive AMC (CAMC).  The Price quoted is subject 

to arithmetic errors i.e in case there is error, the individual sum total shall be considered.  

  

9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 7 DAYS FROM THE DATE OF ORDER 

(AS PER THE FORMAT GIVEN BY THE BANK), CONFIRMING THAT THE SOLAR POWER PLANT 

WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER WARRANTY PERIOD.    

                                                                                   

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT MYSURU 

(To be submitted for all 04 locations separately) 

 

35kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Mysuru  

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10kW capacity.  
 

HHV SWELECT – BIS Certified       

35kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 
Wires,   

AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1 Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (A)         
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 
ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT TUMKURU 

(to be submitted for all 04 locations separately) 

 

14kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Tumkuru 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10kW capacity.  
    

HHV SWELECT – BIS Certified       

14kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   

AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (B)         
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 
ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT CHITRADURGA 

(to be submitted for all 04 locations separately) 

 

 

 

 

 

 

 

 

50kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Chitradurga 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10W capacity.  
   

HHV SWELECT – BIS Certified       

50kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 
Wires,   

AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (C)         
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 
ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT KALBURGI 

(to be submitted for all 04 locations separately) 

 

 

 

 

 

 

 

 

35kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Kalburgi 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10W capacity.  
  

HHV SWELECT – BIS Certified       

35kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   

AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1SET  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (D)         
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Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 1 

year – The amount is exclusive of GST.  

    Quantity   
Rate per 

KWp in Rs  

GST in 

Rs.  

Total Amount 

Rs  

 Rate for all inclusive  

Upkeep & routine 

Maintenance of complete 

system as provided under 

the CAMC contract for 

periodic cleaning of PV 

cells, PCU/Solar Inverter 

etc. to ensure the 

committed minimum power 

generation including all 

spares, consumables for 

trouble shooting, routing,  

   

  

  

  

  

  

  

  

  

  

   preventive and breakdown 

maintenance etc. as 

required as per good 

engineering practice,  

recommendations in the 

respective equipment 

manufacturer and 

instructions and instructions 

of engineer in charge form 

maintaining the system 

inacceptable functional and 

serviceable state etc. as 

specified and as per the 

scope of work  

 134.KWp    NA    

 laid down.      

1st YEAR     
  

  NA    

2nd YEAR         NA    

3rd YEAR         NA    

4th YEAR         NA    

  Sub Total (1 to 4 years)          
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  Total            

  

Total Amount in words:  

_____________________________________________________________  

_______________________________ Only  

  

  

  

  

Important Notes:   

  

1. The above point no: 04 regarding supply & installation of net metering with panel. 

The rate quoted will not be considered for arriving at L1 Bidder.  

  

2. The Present value of AMC charges for 4 years after 1 year defect liability period 

will be arrived at to decide the Lowest Contractor (L-1). The present value of the 

AMC component per year will be calculated as per the following formula:  

  

Present Value = c / (1+r)n  

  

Where 'c' is the annual CAMC of each year  

           'r' is REPO LINKED Lending Rate which is at present 6.9%  

           'n' is number of years, ie. n is 1 for 1st year and 2 for 2nd year…  

  

The above mentioned calculation is for Price comparison purpose only.  

  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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CONSOLIDATED PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF 

MOUNTING ABOVE TRUSS WORK AT BANK’S OFFICE BUILDINGS AT MYSURU, TUMKURU, 
CHITRADURGA & KALBURGI 

 

1  TOTAL PRICE BID (A+B+C+D)    

GST AS APPLICABLE    

COMPREHENSIVE AMC FOR 4 YEARS AFTER DEFECT 

LIABILITY PERIOD OF 1 YEAR – THE AMOUNT IS 

EXCLUSIVE OF GST. 

 

GRAND TOTAL    

 

 

 

Total Amount in words:  

__________________________________________________________________________  

 

_______________________________________________________ Only  

 

 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Annexure I  

  

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT  

No.                                    .                                                                           Dated    .  

  

To  

The General Manager,  

Karnataka Gramin Bank,  

General Administration Wing,                                   

Head Office,   

Ballari - 583101  

  

Dear Sir,  

  

            Tender Reference No.     

  

This  is  to  certify  that  we,  

_____________________________________________________________________, vide our  registration 

 No.  __________,  Auditors  of  the  company/firm 

M/s_______________________________________________________________________ ________________ do 

hereby certify that, the company/firm has turnover and net profit for last three financial Year from Solar Power 

Projects given as under:-  

  

Financial Year  Assessment Year  
Turnover  

(Rs. In Lacs)  

Net profit after tax  
(Rs. In Lacs)  

2020-21  2021-22  

    

2021-22  2022-23  

    

2022-23  2023-24  

    

  
The certificate has been based on information and documents produced before us. (Copy of the certified 

documents attached for your reference)  

  

Yours faithfully  

  

(Name & Signature with Seal)   

                                   

For and on behalf of  

  

M/s      

  

                UDIN:  

  

Place:  

Note: This CA Certificate should be on the letterhead of the Auditor Firm and should be signed by a competent person of the Firm.  
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Annexure II   

LIST OF WORKS COMPLETED BY THE FIRM DURING THE LAST 5 YEARS  

One/Two/Three similar job/s worth AS PER ELIGIBILITY CRITERIA during last Three years.  

Sr.  

No  

Name of the  

Project  

& location.  

Name & full postal 

address 

with full postal  

address & details of 

contact person   

Contract  

Amount  

(Rs.) for  

SITC of grid  

interactive  

(Through 

NetMetering)  

SPV based  

Solar  

Power  

System work 

only with copy  

of Work  

Order  

Completion  

Period  

Stipulated  

(Year)  

Actual  

(Year) of  

Completion with 

work  

Completion 

certificate.   

Any other  

Relevant  

Information.  

1              

2              

3              

  

Notes:-  

 1. Information has to be filled up specifically in this format in your letter head. Please do not write remark “As indicated in 
Brochure”.  
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Annexure III  

DETAILS OF RELATIVES WORKING IN BANKS  

  

1. Details List of relatives  working in Karnataka Gramin Bank;   

  

  

NAME OF THE OFFICIAL   DESIGNATION       ADDRESS OF THE OFFICE / BRANCH   

    

  

  

    

  

  

    

  

  

  

  

2. Details List of  retired Government / PSU/ Bank employees , employed by the  tenderer / 

contractor  :  

  

NAME  OF  

OFFICIAL   

THE  RETIRED   DESIGNATION       NAME & ADDRESS OF THE PREVIOUS 

EMPLOYER   

      

  

  

      

  

  

      

  

  

  

  

* Mention NIL if not applicable.  

                

  

Signature of the Applicant  

  

 


